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Section I - Instructions to Bidders 

A. General 

1. Scope of Bid 1.1 In connection with the Invitation for Bids specified in the Bid 

Data Sheet (BDS), the Employer, as specified in the BDS, 

issues these Bidding Documents for the procurement of the 

Works as specified in Section VI, Works Requirements.   The 

name, identification of this bidding are specified in the BDS. 

 
1.2 Throughout this Bidding Document: 

(a) the term “in writing” means communicated in written form 

and delivered against receipt; 

(b) except where the context requires otherwise, words 

indicating the singular also include the plural and words 

indicating the plural also include the singular; and 

(c) “day” means calendar day. 

2. Source of Funds 2.1 As this being a Turn key project, the deposited material is 

undergoing a sale and hence the sale proceeds are added to the 

exchequer. In order to have minimum facilities for expediting 

this desilting process the requirement of office building in the 

dam premises and the required vehicles, instruments etc.. are to 

be procured using funds as specified in the BDS. 

3. Eligible Bidders 

 

 

3.1 A Bidder may be a firm that is a private entity, or a government-

owned entity—subject to ITB 4.4—or any combination of them 

in the form of a joint venture (JV)specified in the BDS., under 

an existing agreement, or with the intent to enter into such an 

agreement supported by a letter of intent. In the case of a joint 

venture, all members shall be jointly and severally liable for the 

execution of the Contract in accordance with the Contract terms. 

The JV shall nominate a Representative who shall have the 

authority to conduct all business for and on behalf of any and all 

the members of the JV during the bidding process and, in the 

event the JV is awarded the Contract, during contract execution. 

The number of members in a JV is restricted to three. 

 
3.2 A Bidder shall not have a conflict of interest.  All Bidders found 

to have a conflict of interest shall be disqualified.  A Bidder may 

be considered to have a conflict of interest for the purpose of this 

bidding process, if the Bidder:  
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(a) directly or indirectly controls, is controlled by or is under 
common control with another Bidder; or 

(b) receives or has received any direct or indirect subsidy from 

another Bidder; or 

(c) has the same legal representative as another Bidder; or. 

(d) has a relationship with another Bidder, directly or through 

common third parties, that puts it in a position to influence 

the bid of another Bidder, or influence the decisions of the 

Employer regarding this bidding process; or 

(e) Participates in more than one bid in this bidding process. 

Participation by a Bidder in more than one Bid will result in 

the disqualification of all Bids in which such Bidder is 

involved; or 

(f) any of its affiliates participated as a consultant in the 

preparation of the design or technical specifications of the 

works that are the subject of the bid; or 

(g) any of its affiliates has been hired (or is proposed to be hired) 

by the Employer or Borrower as Engineer for the Contract 

implementation; 

(h) would be providing goods, works, or non-consulting services 

resulting from or directly related to consulting services for 

the preparation or implementation of the project . 

(i) has a close business or family relationship with a professional 

staff of the Borrower (or of the project implementing agency, 

or of a recipient of a part of the loan) who: (i) are directly or 

indirectly involved in the preparation of the bidding 

documents or specifications of the contract, and/or the bid 

evaluation process of such contract; or (ii) would be involved 

in the implementation or supervision of such contract unless 

the conflict stemming from such relationship has been 

resolved in a manner acceptable to the Bank throughout the 

procurement process and execution of the contract. 

(j) Declaration to this effect should be given by the bidder. 

 
3.3 A Bidder may have the nationality of any country, subject to the 

restrictions pursuant to ITB 4.7. A Bidder shall be deemed to 

have the nationality of a country if the Bidder is constituted, 

incorporated or registered in and operates in conformity with the 

provisions of the laws of that country, as evidenced by its articles 

of incorporation (or equivalent documents of constitution or 
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association) and its registration documents, as the case may be.  
This criterion also shall apply to the determination of the 

nationality of proposed sub-contractors or sub-consultants for 

any part of the contract including related services. Bidders/ firms 

from countries banned by Government of India are not eligible to 

participate in the bid.  

 
3.4 Bidders that are Government-owned enterprises or institutions in 

the Employer’s Country may participate only if they can establish 

that they (i) are legally and financially autonomous (ii) operate 

under commercial law, and (iii) are not dependent agencies of the 

Employer. To be eligible, a government-owned enterprise or 

institution shall establish to the Bank’s satisfaction, through all 

relevant documents, including its Charter and other information the 

Bank may request, that it: (i) is a legal entity separate from the 

government (ii) does not currently receive substantial subsidies or 

budget support; (iii) operates like any commercial enterprise, and, 

inter alia, is not obliged to pass on its surplus to the government, can 

acquire rights and liabilities, borrow funds and be liable for 

repayment of its debts, and can be declared bankrupt; and (iv) is not 

bidding for a contract to be awarded by the department or agency of 

the government which under their applicable laws or regulations is 

the reporting or supervisory authority of the enterprise or has the 

ability to exercise influence or control over the enterprise or 

institution. 

 
3.5 A Bidder shall not be under suspension from bidding by the 

Employer as the result of the operation of a Bid–Securing 

Declaration. 

4. Qualification of 

Bidders 

4.1 All bidders shall provide in Section IV, Forms of Bid and 

Qualification Information, a preliminary description of the 

proposed work method and schedule, including drawings and 

charts, as necessary 

 4.2 In the event that Pre-qualification of potential bidders has been 

undertaken, only bids from  prequalified bidders will be 

considered for award for Contract. These qualified bidders 

should submit with their bids any information updating their 

original prequalification applications or, alternatively, confirm in 

their bids that the originally submitted  prequalification 

information remains essentially correct as of date of bid 

submission. The update or confirmation should be provided in 

Section II – 10.1 (g) vii. 
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 4.3 All bidders shall include the following information and 
documents with their bids for technical evaluation as detailed in 

Section III : 

 (a) Copies of original documents defining the constitution or 

legal status, place of registration, and principal place of 

business; written power of attorney of the signatory of the 

Bid to commit the Bidder; 

 (b) total monetary value of works performed for each of the 

last five years; 

 (c) experience in works of a similar nature and size for each of 

the last five years, and details of works under way or 

contractually committed; and clients who may be contacted 

for further information on those contracts; 

 (d) major items of dredging equipment proposed to carry out 

the Contract; 

 (e) qualifications and experience of key site management and 

technical personnel proposed for the Contract; 

 (f) reports on the financial standing of the Bidder, such as 

profit and loss statements including its annexure with 

details and auditor's reports for the past five years; 

 (g) evidence of adequacy of working capital for this contract 

(access to line (s) of credit and availability of other 

financial resources); 

 (h) authority to seek references from the Bidder's bankers; 

 (i) Information regarding any litigation or arbitration resulting 

from contracts executed by the Bidder in the last five years 

or currently under execution.  The information shall 

include the names of the parties concerned, the disputed 

amount, cause of litigation, and matter in dispute; 

 (j) proposals for subcontracting components of the Works 

which in aggregate add to more than 20 percent of the Bid 

Price (for each, the qualifications and experience of the 

identified sub-contractor in the relevant field should be 

annexed; no vertical splitting of work for sub-contracting 

is acceptable); and 

(k) The proposed methodology and program of dredging

 including Environmental Management Plan backed with 

 equipment, materials and manpower planning and 

 deployment, duly supported with broad calculations and 

 quality control procedures proposed to be adopted, 

 justifying their capability of execution and completion of 

 the work as per technical specifications within the 

 stipulated period of completion as per milestones. 
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 4.4 Bids submitted by a joint venture of two or more firms as 
partners shall comply with the following requirements: 

(a)  the bid shall include all the information listed in sub clause 

 4.3 above; 

(b)  the bid and, in case of a successful bid, the Agreement,  shall be signed so as to  be legally binding on all partners; 

(c)  one of the partners shall be Authorized as lead partner. and this authorization  shall be evidenced by submitting a power of attorney signed by legally  authorized signatories of all the partners; 

(d) the partner in charge shall be authorized to incur liabilities 

and receive instructions for and on behalf of any   and all 

partners of the joint venture and the entire execution of the 

contract, including payment, shall be done exclusively 

with the partner in charge; 

 

(e) all partners of the joint venture shall be liable jointly and 

severally for the execution of the contract in   accordance 

with the contract terms, and a statement to this effect shall 

be included in the authorization mentioned under [c] 

above, as well as in the bid and in the Agreement [in case 

of a successful bid]; 

 

(f) The joint venture agreement should indicate precisely the 

role of all members of JV in respect of planning, dredging, 

dredging equipment, key personnel, work execution, and 

financing of the project.  All members of JV should have 

active participation in execution during the currency of the 

contract.  This should not be varied/modified subsequently 

without prior approval of the employer; 

 

(g) The joint venture agreement should be registered in Indian 

territory, but justiciable under the competence of High 

court of Kerala so as to be legally valid and binding on 

partners. 

 

(h) A copy of the joint venture agreement entered into by the 

partners shall be submitted with the bid. 
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 4.5 To qualify for award of the contract, each bidder in its name 
should have in the last five years : 2018-19, 2017-18, 2016-17 

2015-16 and 2014-2015 

 (a) Achieved, in at least a minimum of Rs.75 Crores of 

turnover in average of any THREE Financial/calendar year   

within the last FIVE calendar years as proven by the 

respective approved audit report for 2018-19price level. 

(b) Satisfactorily completed (not less than 50% of contract 

 value), as a contractor, for similar works** for total value 

not less than  INR 40 Crores during the last five financial 

years/calendar years. 

(c)  The bidder shall have available liquid assets sufficient to 

meet dredging cash flow requirements estimated as INR 

100 crores. 

(d)    The current soundness of the bidders financial position and 

its prospective long term profitability having a net worth of 

INR 200 crores for the last five years. 

(e) The bidder is required to submit relevant work order and 

 its completion certificate issued by the client showing the 

 reference no. of work order, actual date of execution, 

 executed quantity of work etc in support of meeting the 

 above criteria. 

(f) Experience of only the bidding entity shall be considered. 

 A job executed by the bidder for its own concern / 

 subsidiary shall not be considered as experience for the 

 purpose of meeting the criteria. 

** “Similar Works” means  the type of the “proposed works” 

described  in “Specifications” 

 

 4.6 The figures for each partners of a joint venture shall be added 

together to determine the Bidder’s compliance with the minimum 

qualifying criteria of Sub-clause 4.5. However, for a joint 

venture to qualify each of its partner must meet at least 26% 

percent of the minimum criteria in Sub-clause 4.5 above and all 

the partners collectively must meet the criteria specified in Sub-

clause 4.5 above in full. Failure to comply with this requirement 

will result in rejection of the joint venture’s bid.  Sub-contractors 

experience and resources will not be taken into account  
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 4.7 Even though the bidders meet the above qualifying criteria, they 
are subject to be disqualified if they have: 

  made misleading or false representations in the forms, 

statements and attachments submitted in proof of the 

qualification requirements; and/or 

  record of poor performance such as abandoning the works, not 

properly completing the contract, inordinate delays in 

completion, or financial failures etc.; and/or 

  Participated in the previous bidding for the same work and had 

quoted unreasonably high bid prices and could not furnish 

rational justification to the employer. 

 Bidders who are black listed. 

 

B. Contents of Bidding Document 

5. Sections of Bidding 

Document 

5.1 The Bidding Document consist of Parts 1, 2, and3, which include 

all the Sections specified below, and which should be read in 

conjunction with any Addenda issued in accordance with ITB 7. 

PART 1 Bidding Procedures 

Section I - Instructions to Bidders (ITB) 

Section II - Bid Data Sheet (BDS) 

Section III - Evaluation and Qualification Criteria  

Section IV - Bidding Forms  

Section V - Eligible Countries  

 

PART 2 Works Requirements 
Section VI - Works Requirements 

PART 3 Conditions of Contract and Contract Forms 

Section VII - General Conditions of Contract (GCC) 

Section VIII - Particular Conditions of Contract (PCC) 

Section IX - Special Conditions of Contract (SCC) 

Section X - Contract Forms  

 
5.2 The Invitation for Bids issued by the Employer is part of the 

Bidding Document. 

 
 
5.3 The bid document is available online on the website 

http://www.etenders.kerala.gov.in.  The bid document can be 

downloaded free of cost, however, the bidder is required to 

submit the bid submission fee through ONLINE NEFT 

transaction for submitting the quoted bid.Unless obtained 

directly from the website, the Employer is not responsible for the 

completeness of the Bidding Documents, responses to requests 

http://www.etenders.kerala.gov.in/
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for clarification, the minutes of the pre-Bid meeting (if any), or 
Addenda to the Bidding Documents in accordance with ITB 7. In 

case of any contradiction, documents obtained directly from the 

website shall prevail. 

 
5.4 The Bidder is expected to examine all instructions, forms, terms, 

and specifications in the Bidding Documents and to furnish with 

its bid all information and documentation as is required by the 

Bidding Documents. 

6. Clarification of 

Bidding Document, 

Site Visit, Pre-Bid 

Meeting 

6.1 A Bidder requiring any clarification of the Bidding Document 

shall notify only online through the e-procurement portal to the 

authority inviting bid or raise its inquiries during the pre-bid 

meeting if provided for in accordance with ITB 6.4specified in 

BDS. The Employer will respond in writing to any request for 

clarification, provided that such request is received prior to the 

deadline for submission of bids within a period specified in the 

BDS.  The Employer shall forward copies of its response to all 

Bidders who have acquired the Bidding Documents in 

accordance with Clause 6.3 of ITB, including a description of the 

inquiry but without identifying its source. If so specified in the 

BDS, the Employer shall also promptly publish its response at 

the web page identified in the BDS. Should the clarification 

result in changes to the essential elements of the Bidding 

Documents, the Employer shall amend the Bidding Documents 

following the procedure under ITB 7 and ITB 21.2. 

 
6.2 The Bidder’s site visit at his own cost and responsibility is 

mandatory, to examine the site of works and its surroundings and 

obtain all information that may be necessary for preparing the 

bid and entering into a contract of the Works.  

 
6.3 The Bidder and any of its personnel or agents will be granted 

permission by the Employer to enter upon its premises and lands 

for the purpose of such visit, but only upon the express condition 

that the Bidder, its personnel, and agents will release and 

indemnify the Employer and its personnel and agents from and 

against all liability in respect thereof, and will be responsible for 

death or personal injury, loss of or damage to property, and any 

other loss, damage, costs, and expenses incurred as a result of the 

inspection. 

 
6.4 If so specified in the BDS, the Bidder’s designated 

representative is invited to attend a pre-bid meeting. The purpose 

of the meeting will be to clarify issues and to answer questions 

on any matter that may be raised at that stage. 
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6.5 The Bidder is requested, to submit any questions in writing, to 

reach the Employer not later than one week before the meeting. 

 
6.6 Minutes of the pre-bid meeting, if applicable, including the text 

of the questions asked by Bidders, without identifying the source, 

and the responses given, together with any responses prepared 

after the meeting, will be published in the website for the 

bidders. Any modification to the Bidding Documents that may 

become necessary as a result of the pre-bid meeting shall be 

made by the Employer exclusively through the issue of an 

addendum pursuant to ITB 7 and not through the minutes of the 

pre-bid meeting. Nonattendance at the pre-bid meeting will not 

be a cause for disqualification of a Bidder. 

7. Amendment of 

Bidding Document 

7.1 At any time prior to the deadline for submission of bids, the 

Employer may modify the bidding documents by issuing online 

corrigendum. The corrigendum will appear on the web page of 

the website www.etenders.kerala.gov.in under “Latest 

Corrigendum” and email notification is also automatically sent to 

those bidders who have moved this tender to their “My Tenders” 

area. 

 
7.2 Any Corrigendum issued shall be part of the bidding documents 

and shall be communicated to all the bidders who have moved 

this tender to their “My Tenders” area. In case of any 

corrigendum, the system will automatically send e-mails to all 

bidders who have downloaded the bidding document and have 

moved the tender to their “My Tenders”. The Employer shall 

also promptly publish the corrigendum on the e-portal in 

accordance with ITB 7.1. 

 
7.3 To give prospective Bidders reasonable time in which to take an 

addendum into account in preparing their bids, the Employer 

may, at its discretion, extend the deadline for the submission of 

bids, pursuant to ITB 21.2 

C. Preparation of Bids 

8. Cost of Bidding 8.1 The Bidder shall bear all costs associated with the preparation 

and submission of its Bid, all taxes and royalty amount etc. and the 

Employer shall in no case be responsible or liable for those costs, 

time lag occurred, regardless of the conduct or outcome of the 

bidding process 

9. Language of Bid 9.1 The Bid, as well as all correspondence and documents relating to 

the bid exchanged by the Bidder and the Employer, shall be 

written in the language specified in the BDS. Supporting 

documents and printed literature that are part of the Bid may be 

http://www.etenders.kerala.gov.in/


1-14 Section I - Instructions to Bidders 

in the language specified in the BDS. 

10. Documents 

Comprising the Bid 

10.1 The Bid shall comprise the following: 

(a) Letter of Bid in accordance with ITB 11; 

(b) Completed Schedules, in accordance with ITB 11and 13: as 

specified in the BDS; 

(c) Earnest Money Deposit (EMD), in accordance with ITB 18; 

(d) written confirmation authorizing the signatory of the Bid to 

commit the Bidder, in accordance with ITB 19.4; 

(e) documentary evidence in accordance with ITB 34 

establishing the Bidder’s qualifications to perform the 

contract if its Bid is accepted;  

(f) Technical Proposal in accordance with ITB 16; and 

(g) any other document required in the BDS. 

 10.2 The Bid submitted by the bidder shall be in two parts specified 

in the BDS.: 

Part 1: This shall be named “Envelope ‘1’ - (Technical  and 

Commercial Bid – Part-1) of Bid” and shall comprise of: 

 

(a)  “Letter of bid” for Part-1 of the bid, as per format given in 

 Section IV (to be submitted on line) 

(b) The details of EMD. 

(c) Scanned copy (attested by a self attested / notary public)  

of Power of Attorney for signing the document in the 

case of firm in partnership/limited company, corporation. 

(d) Authorized address and contact details of the Bidder 

 having the following  information:  

Name of Firm 

Address for communication : 

Telephone No.(s):  Office: 

Mobile No.: 

Facsimile (FAX) No.: 

Electronic Mail Identification (E-mail ID): 

(e)Qualification information, supporting documents, and 

 undertaking as specified  in Clause 4 of ITB and as per 

 detail at SECTION -III.  

(f) Undertaking that the bid shall remain valid for the period 

 specified in Clause 17.1 of ITB. 

(g) Any other information/documents/schedules required to be 

completed and submitted by bidders vide Section IV, 
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 and 
(h) Scanned copy (attested by a self attested/ notary public) 

of Evidence of “access to”/availability of credit facility 

(duly filled-in) 

(i) Scanned copy (attested by a self attested/ notary public) 

of an Affidavit affirming that information furnished in the 

bid is correct to the best of knowledge and belief of the 

bidder. 

(j) Legal document in respect of joint venture, consortium, if 

 any, (as mentioned in the instructions (ITB 4.4) and as per 

the Govt. of India rules in force) 

(k) Scanned copy (attested by a self attested/ notary public) of 

Declaration Excise Duty (revised attached) 

(l) Declaration regarding customs/ excise duty exemption. 

 

(Note : It should be made sure that there is no financial 

 related forms / information in the Envelope – 1 Part-1, 

 failing which the bid  offer  is likely will be  rejected) 

 

Part II. It shall be named Envelope ‘2’ – “Financial and 

Price Bid : Part-2” of Bid and shall comprise of: 

 

 (m) Bill Of Quantities  (BOQ) 

 (n) Bid as per Schedule of Payment of Instalments vide 

Section IV- Bidding forms  

(o)Forms for Amount and Number of Installments 

 

 10.3 The documents and details mentioned in Clause 10.2 Part – I 

above shall be submitted online on website: 

www.etenders.kerala.gov.in. Details and process of  online 

 submission of the tender and relevant documents are also 

given in the website mentioned above. The above are to be 

submitted in the manner as prescribed below: 

 The following details shall be entered on line in the prescribed 

formats: 

  

(a) ‘Letter of bid’ for Technical Qualification Part-1 of the bid. 

(b) Scanned copies of the following documents shall be uploaded 

as PDF on the website www.etenders.kerala.gov.in at the 

appropriate place.  

 Bid Security in any of the forms specified in ITB. 

 Undertaking that the bid shall remain valid for the period ( 120 

days) after the deadline date for bid submission specified in 

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
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Clause 17.1 of ITB. 

 Contractor Registration certificate. 

 Copy of embassy certified documents shall be submitted by 

foreign ventures. 

 Scanned copy (attested by a self attested/ notary public) of 

Power of attorney for signing the document in the case of 

firm in partnership/limited company corporation. 

 Annual Turnover Certificate from chartered Accountant for 

last five financial years forms with breakup of civil works and 

total works in each financial year. (Clause 4.5 of ITB). 

 Other Declarations / Schedule as per section 2 

 Affidavit regarding correctness of certificates (Clause 4.3 of 

ITB) 

 Any other documents as specified in the Bid Data Sheet or 

ITB. 

 Evidence of access to or availability of credit facilities. 

 Scanned copies of any other details deemed fit for technical 

evaluation. 

 Similar nature of works executed ( Clause 4.5  (c) of ITB. 

 Works in hand ( Clause 4.3 (c) of ITB & other declarations  

 Machineries owned / brought on hire. 

 Scanned copy of Legal document in respect of joint venture, 

consortium as mentioned in the instructions (Section: II) and 

as per the Govt. of India rules in force 

 Scanned copy of the preliminary agreement in the format 

specified in Kerala stamp paper worth Rs.500/- duly filled up 

and signed by the bidder. 

 Annual Turnover Certificate from chartered Accountant for 

last five financial years forms with breakup of civil works and 

total works in each financial year.  (Clause 4.5 of ITB) 

 Declaration regarding customs/ excise duty exemption. 

 

(c) “Envelope ‘2’ – “Financial and Price Bid : Part-2” :[ TO 

BE uploaded now but OPENED AFTER COMPLETION 

OF EVALUATION OF “TECHNICAL AND 

COMMERCIAL BID PART-1” ] 

(i) Bill Of Quantities (BOQ) 

(ii) Bid as per Schedule of Payment of Instalments vide Section 
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IV- Bill of Quantities 

(iii)Forms for Amount and Number of Installments 

(d) Submission of Original Documents:  The bidders are 

required to submit;- 

 

i. Original Power of Attorney  

ii. Original Affidavit regarding “Correctness of Information” 

iii. Original Preliminary Agreement in the format specified in 

Kerala stamp paper worth Rs.500/- duly filled up and 

signed by the bidder, 

 10.4  Legal document in respect of joint venture, consortium, if any, 

at the address indicated in clause 20.3 of ITB on a date not later 

than three working days after the opening of technical 

qualification part of the Bid, either by registered post, courier or 

by hand, failing which the bids will be declared non-

responsive. 

 10.5  In addition to the requirements under ITB 11.1, bids submitted 

by a JV shall include a copy of the Joint Venture Agreement 

entered into by all members.  Alternatively, a letter of intent to 

execute a Joint Venture Agreement in the event of a successful 

bid shall be signed by all members and submitted with the bid, 

together with a copy of the proposed Agreement. 

 10.6 The Bidder shall furnish in the Letter of Bid information on 

commissions and gratuities, if any, paid or to be paid to agents 

or any other party relating to this Bid. 

11. Letter of Bid and 

Schedules 

11.1 The Letter of Bid and Schedules shall be prepared using the 

relevant forms furnished in Section IV, Bidding Forms. The 

forms must be completed without any alterations to the text, and 

no substitutes shall be accepted except as provided under ITB 

20.2. All blank spaces shall be filled in with the information 

requested. 

12. Alternative Bids/ 

Part Bids 

12.1 Alternative bids/ Part bids shall not be considered.  

13. Bid Prices 

13.1 The Bidder shall submit a bid for the whole of the works 

described in ITB 1.1 

13.2 All duties, taxes, and other levies payable by the Contractor 

under the Contract, or for any other cause, as of the date 28 days 

prior to the deadline for submission of bids, shall be included in 

the total bid price submitted by the Bidder  to be remitted to 

Geological department/ Local Self Government for shifting sand. 
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The area designated as the desiltation zone of the reservoirs by 
the Chief Engineer or other competent authorities concerned , 

including the yards used for storing/separation of sediment 

which are public lands/leased by the contractor for the 

desiltation purpose  will hence forth be exempt from any 

payment of royalty or any associated charges under the mines 

and minerals(developemet and regulation) act 1957  

 

         However beyond the notified desiltation zone, licenses/royalty 

for stocking and sale of materials removed would be applicable  

The transportation permit issued to the vehicle transporting the 

sediments by the competent Engineer shall be sufficient for 

transporting the landed sediments out of the desiltation zone to 

other specified site in the pass. No mining and Geology pass 

shall be insisted over and above the same to transport the 

material to the designated site 

14. Currencies of Bid 

and Payment 

14.1 The currency(ies) of the bid and the currency(ies) of payments 

shall be as specified in the BDS. 

 14.2 Bidders may be required by the Employer to justify, to the 

Employer’s satisfaction, their local and foreign currency 

requirements, in which case a detailed breakdown of the foreign 

currency requirements shall be provided by Bidders. 

15. Documents 

Comprising the 

Technical Proposal 

15.1 The Bidder shall furnish a Technical Proposal including a 

statement of work methods, equipment, personnel, schedule and 

any other information as stipulated in Section IV, Bidding 

Forms, in sufficient detail to demonstrate the adequacy of the 

Bidders’ proposal to meet the work requirements and the 

completion time.   

16. Documents 

Establishing the 

Qualifications of 

the Bidder 

16.1 In accordance with Section III, Evaluation and Qualification 

Criteria, to establish its qualifications to perform the Contract, 

the Bidder shall provide the information requested in the 

corresponding information sheets included in Section IV, 

Bidding Forms. 

 
16.2 If a margin of preference applies as specified in accordance with 

ITB 30. 

17. Period of Validity 

of Bids 

17.1 Bids shall remain valid for the period specified in the BDS after 

the bid submission deadline date prescribed by the Employer in 

accordance with ITB 21.1. 
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17.2 In exceptional circumstances, prior to the expiration of the bid 

validity period, the Employer may request Bidders to extend the 

period of validity of their bids. The request and the responses 

shall be made in writing. If a bid security is requested in 

accordance with ITB 18, it shall also be extended for twenty-

eight (28) days beyond the deadline of the extended validity 

period. A Bidder may refuse the request without forfeiting its bid 

security. 

18. Bid Security 18.1 The Bidder shall furnish as part of its bid, an Earnest Money 

Deposit (EMD) (Bid security) as specified in the BDS, in the 

amount and currency specified in the BDS. The payment of bid 

security and bid submission fee should be made sufficiently early 

such that at the specified date and time of the opening of the bid 

the status of payment should be successful. No “Subject to 

Bank Clearance ” status will be entertained. 

 
18.2 The EMD shall be valid for twenty-eight (28) days beyond the 

original validity period of the bid, or beyond any period of 

extension if requested. 

 
18.3 If a bid security is specified pursuant to ITB 18.1, any bid not 

accompanied by a substantially responsive bid security or Bid-

Securing Declaration shall be rejected by the Employer as non 

responsive.  

 
18.4 If a bid security is specified pursuant to ITB 18.1, the Bid 

Security of unsuccessful bidders who have submitted bid security 

amount, shall be returned to them through as promptly as 

possible upon the successful Bidder’s signing the Contract and 

furnishing the performance security pursuant to ITB 39. 

 
18.5 The bid security of the successful Bidder shall be returned as 

promptly as possible once the successful Bidder has signed the 

Contract and furnished the required performance security. 

 
18.6 The bid security may be forfeited: 

(a) if a Bidder withdraws its bid during the period of bid 

validity specified by the Bidder on the Letter of Bid, or 

any extension thereto provided by the Bidder; or 

(b) if the successful Bidder fails to:  

(i) sign the Contract in accordance with ITB 38; or 

(ii) furnish a performance security in accordance with ITB 

39. 
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18.7 The bid security of a JV shall be in the name of the JV that 

submits the bid. If the JV has not been constituted into a legally-

enforceable JV, at the time of bidding, the Bid Security or the 

Bid Securing Declaration shall be in the names of all future 

members as named in the letter of intent mentioned in ITB 3.1.  

19. Format and 

Signing of Bid 

19.1 The Bidder shall prepare the documents comprising bid as 

described in ITB 11 in PDF format and upload after signed 

digitally by the bidder  

 
19.2 Bidders shall mark as “CONFIDENTIAL” all information in 

their Bids which is confidential to their business. This may 

include proprietary information, trade secrets, or commercial or 

financially sensitive information. The original and all copies of 

the Bid shall be typed or written in indelible ink and shall be 

signed by a person duly authorized to sign on behalf of the 

Bidder.  This authorization shall consist of a written confirmation 

as specified in the BDS and shall be attached to the Bid.  The 

name and position held by each person signing the authorization 

must be typed or printed below the signature.  All pages of the 

Bid where entries or amendments have been made shall be 

signed or initialled by the person signing the Bid. 

 
19.3 In case the Bidder is a JV, the Bid shall be signed by an 

authorized representative of the JV on behalf of the JV, and so as 

to be legally binding on all the members as evidenced by a power 

of attorney signed by their legally authorized representatives. 

19.4 Any interlineations, erasures, or overwriting shall be valid only if 

they are signed or initialed by the person signing the bid. 

D. Submission and Opening of Bids 

20. Electronic 

Submission of Bids 

20.1 The bidder shall submit online  two separate files (envelope) : 

Part – 1 and Part – 2 as specified in BDS:-  

Part – 1 marked as“ Envelope’1’ – “Part-1 -Technical  and 

Commercial ” 

and 

Part – 2 marked as“ Envelope’2’ – “Part-2  Financial and 

Price Bid ” 

 
20.2 The contents of the Post Qualification and “Technical and 

Commercial Bid” and “Financial and Price Bid” shall be as 

specified in ITB 15&16. All the documents are required to be 

signed digitally by the bidder. After electronic online bid 
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submission the system generates a unique bid identification 
number which is time stamped. This shall be treated as 

acknowledgement of bid submission.  

 20.3 The Bidder shall submit, listed below documents, as specified in 

ITB 16, in “another sealed envelope” to the following address:. 

i. Original Power of Attorney and  

ii. Original Affidavit regarding correctness of information 

iii. Original Preliminary Agreement 

iv. Legal document in respect of joint venture, consortium, if 

any 

For Bid No.  

To   

 The Superintending Engineer,  

 Siruvani Project  Circle,  

 Vadakkanthara P.O, Chunnambuthara, 

 Palakkad – 678012,  

  Kerala, India                                                        
Bearing the following identification: 

“ Bid for “ Desilting of Mangalam Reservoir” at Palakkad, 

Kerala,India” 

 

Bid No. 1/ PQ/SE/SPC/2019-20 

 

21. Deadline for 

Submission of Bids 

21.1 Bidders submitting bids electronically shall follow the electronic 

bid submission procedures specified in the BDS.Complete Bids 

in two parts as per ITB 20 above must be received by the 

Employer online not later than 15/02/2020 16:00 Hrs (IST), 

and hard copy not later than 02/03/2020 16:00 Hrs (IST). In 

the event of the specified date for the submission of bids being 

declared a holiday for the Employer, the Bids will be received up 

to the specified time on the next working day. 

 

 21.2 The Employer may, at its discretion, extend the deadline for the 

submission of bids by issuing a corrigendum, in which case all 

rights and obligations of the Employer and Bidders previously 

subject to the deadline shall thereafter be subject to the deadline 

as extended. 

22. Late Bids 22.1 The electronic bidding system would not allow any late 

submission of bids after due date & time reckoned as per server 

time. The bids received late will be rejected. 



1-22 Section I - Instructions to Bidders 

23. Withdrawal, 

Substitution, and 

Modification of 

Bids 

23.1 Bidders may modify their bids by uploading their new BOQ 
before the deadline for submission of bids.  For this the bidder 

need not make any additional payment towards the cost of tender 

document. For bid modification and consequential resubmission, 

the bidder is not required to withdraw his bid submitted earlier. 

The last modified bid submitted by the bidder within the bid 

submission time shall be considered as the bid. For this purpose, 

modification by other means will not be accepted. In online 

system of bid submission, the modification and consequential re-

submission of bids is allowed any number of times. The bidders 

may withdraw his bid by uploading their request before the 

deadline for submission of bids, however, if the bid is 

withdrawn, the resubmission of the bid is not allowed and 

bid submission fee will be forfeited. (For withdrawal of the bid 

a separate file named “Application for withdrawal” will have to 

be uploaded by the bidder in the space provided for the purpose. 

During the opening of the tender bids this file will be opened 

first and in case it is found that the bidder has withdrawn, the 

tender will be rejected. The bidder will not have any claim for 

bid submission fee in case he withdraws the bid).  

 
23.2 No bid shall be modified after the deadline for submission of 

bids. 

 23.3 Withdrawal of a bid between the deadline for submission of bids 

and the expiration of the original period of bid validity specified 

in ITB 17.1 above or as extended pursuant to ITB 17.2 is not 

allowed in the e-procurement system. If a bidder does the same 

through any other medium, then it may result in the forfeiture of 

the bid security (EMD). 

24. Bid Opening 24.1 The Employer inviting bids or its authorized representatives will 

open the bids online and this could be viewed by the bidders also 

online.  No bid shall be rejected at the time of bid opening 

(except for the late bids who have not submitted hard copies 

within the deadline pursuant to ITB 21.1).  In the event of the 

specified date for the opening of bids being declared a holiday 

for the Employer, the bids will be opened at the appointed time 

on the next working day. 

 24.2 First, envelopes marked Part -1 : “Envelope ‘1’ – (Technical  

and Commercial Bid – Part – 1)” shall be opened. 

 24.3 In all cases, the amount of bid security, processing fee / cost of 

bid documents, and validity of the bid shall be scrutinized.  

Thereafter, the bidders’ name and such  other details as the 

Employer may consider appropriate, shall be notified as Part 1 

bid opening summary by the authority inviting bids at the online 
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opening. A separate electronic summary of the opening is 
generated and kept online. 

 
24.4 The Employer shall prepare a minutes of the bid opening that 

shall include, as a minimum: the name of the Bidder and whether 

there is a withdrawal, substitution, or modification; the Bid Price,  

if applicable, including; bid validity and the presence or absence 

of a bid security, and upload the same in the e-procurement 

portal for viewing online. The letter of bid shall be initialed by 

employer or his authorized representatives. 

 
24.5 Evaluation of Part-1 “Envelope ‘1’ – (Technical  and 

Commercial Bid– Part – 1)” of bids with respect to bid 

security, qualification information and other information 

furnished in Part-1 of the bid in pursuant to Clause 16 of ITB, 

shall be taken up and completed within FORTY FIVE working 

days of the date of bid opening, and a list will be drawn up of the 

qualified bidders whose Part- 2 of bids will be eligible for 

opening. 

 
24.6 The result of evaluation of Part-1 of the Bids shall be made 

public on e-procurement following which any bidder may submit 

complaint which shall be considered for resolution before 

opening of Part-2 of the bid. Any complaint shall be dealt with in 

accordance with complaint handling protocol as available on the 

e-procurement portal,www.etenders.kerala.gov.in 

 
24.7 The Employer shall inform, the bidders, who have qualified 

during evaluation of Part - 1 of bids, of the date, time of 

online opening of Part -2 of the bid, if the specified date of 

opening of financial bid is changed.  In the event of the specified 

date being declared a holiday for the Employer, the bids will be 

opened at the appointed time and location on the next working 

day. 

 
24.8 Part- 2 :“Envelope ‘2’ – Financial and Price Bid; part-2:”of 

bids of only these bidders shall be opened online, who have 

qualified in Part - 1 of the bid. The bidders’ names, the Bid 

prices, the total amount of each bid, and such other details as the 

Employer may consider appropriate shall be notified online by 

the Employer at the time of bid opening. Any Bid price, which 

is not declared and recorded, shall not be taken into account in 

Bid Evaluation. 

 
24.9 The Employer shall prepare the minutes of the online opening of 

Part-2 of Bids and upload the same for viewing online. 

http://www.etenders.kerala.gov.in/
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E. Evaluation and Comparison of Bids 

25. Confidentiality 25.1 Information relating to the examination, clarification, evaluation 

and comparison of bids and recommendation of contract award, 

shall not be disclosed to Bidders or any other persons not 

officially concerned with the bidding process until information 

on Contract award is communicated to all Bidders in accordance 

with ITB 37. 

 
25.2 Any attempt by a Bidder to influence the Employer in the 

evaluation of the bids or Contract award decisions may result in 

the rejection of its bid.   

26. Clarification of 

Bids 

 

26.1 To assist in the examination, evaluation, and comparison of the 

bids, and qualification of the Bidders, the Employer may, at its 

discretion, ask any Bidder for a clarification of its bid given a 

reasonable time for a response. Any clarification submitted by a 

Bidder that is not in response to a request by the Employer shall 

not be considered. The Employer’s request for clarification and 

the response shall be in writing or by cable. No change, including 

any voluntary increase or decrease in the prices or substance of 

the bid shall be sought, offered, or permitted. 

 
26.2 No Bidder shall contact the Employer on any matter relating to 

its bid from the time of the bid opening to the time the contract is 

awarded.  If the Bidder wishes to bring additional information to 

the notice of the Employer, it should do so in writing. 

 
26.3 Any effort by the Bidder to influence the Employer in the 

Employer's bid evaluation, bid comparison or contract award 

decisions may result in the rejection of the Bidder’s bid. 

27. Examination of 

Bids 

27.1 During the detailed evaluation of Part-1 of  Bids, the 

Employer will determine whether each Bid (a) meets the 

eligibility criteria defined in ITB 4 and 5; (b) has been properly 

signed; (c) is accompanied by the required securities; and (d) is 

substantially responsive to the requirements of the bidding 

documents. 

 27.2 During the detailed evaluation of Part-2 of Bids, the bids will 

be further determined with respect to the remaining bid 

conditions, i.e., MAXIMUM AMOUNT OFFERED. 

28. Determination of 

Responsiveness 

28.1 The Employer’s determination of a bid’s responsiveness is to be 

based on the contents of the bid itself, as defined in ITB10. 

 
28.2 A substantially responsive bid is one that meets the requirements 
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of the Bidding Document. 

 
28.3 The Employer shall examine the technical aspects of the bid 

submitted in accordance with ITB 15, Technical Proposal, in 

particular, to confirm that all requirements of Section VI (Works 

Requirements) have been met. 

 
28.4 If a bid is not substantially responsive to the requirements of the 

Bidding Document, it shall be rejected by the Employer and may 

not subsequently be made responsive by correction. 

29. Conversion to 

Single Currency 

29.1 For evaluation and comparison purposes, the currency(ies) of the 

Bid shall be converted into a single currency that is INDIAN 

NATIONAL RUPEE(INR)reckoned as per 7 days prior to 

dead date of bid submission of Bid. The source of exchange 

rate shall be: Reserve Bank of India { Base Currency (INR)} at 

Thiruvananthapuram, Kerala 

30. Margin of 

Preference 

30.1 There shall no margin of preference for domestic bidders. 

31. Subcontractors 31.1 Unless otherwise stated in the BDS, the Employer does not intend 

to execute any specific elements of the Works by sub-contractors 

selected in advance by the Contractor. 

31.2 The Employer may permit subcontracting for certain specialized 

works as indicated in Section III. When subcontracting is 

permitted by the Employer, the specialized sub-contractor’s 

experience shall be considered for evaluation. Section III describes 

the qualification criteria for sub-contractors. 

31.3 Bidders may propose subcontracting up to the percentage of total 

value of contracts or the volume of works as specified in the 

BDS. 

32. Evaluation of Bids 32.1 The Employer shall use the criteria and methodologies listed in 

this Clause. No other evaluation criteria or methodologies shall 

be permitted. 

 
32.2 The Employer will evaluate and compare only the Bids 

determined to be substantially responsive in accordance with ITB 

27. 

 
32.3 The estimated effect of the price adjustment provisions of the 

Conditions of Contract, applied over the period of execution of 

the Contract, shall not be taken into account in bid evaluation 

 
32.4 In evaluating the Bids, the Employer will determine for each Bid 

the evaluated Bid Price by highest quoted bid to be paid in 
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installments of different percentages in progressive period. 

 
32.5 If the employer feels the highest Evaluated Bid Price, is seriously 

unbalanced or, front loaded in the opinion of the Employer, the 

Employer may require the Bidder to produce details stating for 

such high amount of bid ,to demonstrate the internal consistency 

of those prices with the dredging methods and schedule 

proposed.  

33. Comparison of 

Bids 

33.1 The Employer shall compare the evaluated prices of all 

substantially responsive bids established in accordance with ITB 

34 to determine the HIGHEST evaluated bid. Specified in the 

ITB 27.2. 

34. Qualification of the 

Bidder 

34.1 The Employer shall determine to its satisfaction whether the 

Bidder that is selected as having submitted the Highest evaluated 

and substantially responsive bid meets the qualifying criteria 

specified in Section III. Evaluation and Qualification Criteria. 

 
34.2 The determination shall be based upon an examination of the 

documentary evidence of the Bidder’s qualifications submitted 

by the Bidder, pursuant to ITB 16.1. 

 
34.3 An affirmative determination of qualification shall be a 

prerequisite for award of the Contract to the Bidder. A negative 

determination shall result in disqualification of the bid, in which 

event the Employer shall proceed to the next highest evaluated 

bid to make a similar determination of that Bidder’s 

qualifications to perform satisfactorily. 

35. Employer’s Right to 

Accept Any Bid, 

and to Reject Any 

or All Bids 

35.1 The Employer reserves the right to accept or reject any bid, and 

to annul the bidding process and reject all bids at any time prior 

to contract award, without thereby incurring any liability to 

Bidders. In case of annulment, all bids submitted and 

specifically, bid securities, shall be promptly returned to the 

Bidders. 

F. Award of Contract 

36. Award Criteria 36.1 Subject to ITB 37.1, the Employer shall award the Contract to 

the Bidder whose bid  has been determined to be the Highest 

evaluated bid and is substantially responsive to the Bidding 

Document, provided further that the Bidder is determined to be 

qualified to perform the Contract satisfactorily. 

37. Notification of 

Award 

37.1 Prior to the expiration of the period of bid validity, the Employer 

shall notify the successful Bidder, by cable, telex or facsimile  
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confirmed by registered letter,  the Letter of Acceptance included 
in the Contract Forms, that the bid has been accepted.  At the 

same time, the Employer shall also notify the results of the 

bidding, in the e-procurement portal with the following 

information:  

(i)  name of each Bidder who submitted a Bid;  

(ii) bid prices as read out at Bid Opening;  

(iii) name and evaluated prices of each Bid that was evaluated;  

(iv) name of bidders whose bids were rejected and the reasons 

for their rejection; and  

(v)  Name of the winning Bidder, and the Price it offered, as 

well as the duration and summary scope of the contract 

awarded. 

 
37.2 The notification of award will constitute the formation of the 

Contract, subject only to the furnishing of a performance security 

in accordance with the provisions of ITB 39. 
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38. Signing of Contract 38.1 The contractor shall execute agreement within 28 days of date of 
Letter of Acceptance. 

39. Performance 

Guarantee 

39.1 Within twenty-eight (28) days of the receipt of notification of 

award from the Employer, the successful Bidder shall furnish the 

Performance Guarantee in any of the forms given below 

 for an amount equal to 5% of the quoted value in which 
at least fifty percentage of the amount will be in the form 

of Treasury Fixed Deposit and the rest in the form of an 

unconditional bank guarantee, valid for 48 months, at the 

time of execution of agreement in the form given in 

Section X Contract Forms. Bank Guarantee shall be valid 

for one year after the completion of the desiltation work 

in approved format in accordance with the conditions of 

contract, subject to GCC 31.1. 

 39.2 If the Performance Guarantee furnished by the successful Bidder 

is in the form of a bank Guarantee, it shall be issued either 

 (a) at the Bidder's option, by a Nationalized Indian bank or 

 (b) By a foreign bank through a correspondent Bank in 

India [nationalized]. 

  

 ‘The Performance Guarantee of a joint venture shall be in the 

name of joint venture’ 

 
39.3 Failure of the successful Bidder to submit the above-mentioned 

Performance Guarantee or to sign the Contract Agreement shall 

constitute sufficient grounds for the annulment of the award and 

forfeiture of the bid security.  

 
39.4 In addition, a reimbursable interest free amount of 2 % of the bid 

amount subject to a minimum of INR 25 lakhs (Rs), shall be 

remitted by the successful bidder at the time of signing the 

contract. This should be deposited to the designated account 

specified by the bidding authority. This amount will be adjusted 

against the fourth installment of payments received in the 12
th
 

month after the signing of the agreement. 
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Section II - Bid Data Sheet (BDS) 

A.  Introduction 

ITB 1.1 The number of the Invitation for Bids is :1/PQ/SE/SPC/2019-20/SN 

The Employer is: The Superintending Engineer(on behalf of Governor 

of Kerala) 

 Siruvani Project Circle 

  Palakkad, Kerala, India  

ITB 1.1 The name of the bidding process is: [INTERNATIONAL BIDDING 

PROCESS] 

The identification number of the bidding process is:  1/PQ/SE/SPC/2019-

20/SN 

ITB 2.1 A reimbursable interest free amount of 2 % of the quoted value subject to a 

minimum of  INR 25 lakhs, to be remitted by the successful bidder at the 

time of signing the contract. 

ITB 2.1 The name of the Project is:  DESILTATION OF MANGALAM RESERVIOR 

ITB 3.1 Maximum number of members in the JV shall be: [THREE with 26% min 

share for each member]. 

 

B.  Bidding Documents 

ITB 6.1 
For clarification purposes only, the Employer’s address is: 

The Superintending Engineer,  

 Siruvani Project Circle,  

 Vadakkanthara P.O, Chunnambuthara, 

 Palakkad – 678012,   Kerala, India                                                        

Telephone: +91 491 2577425 

Electronic mail address: sespcpkd@yahoo.co.in 

Requests for clarification should be received by the Employer no later 

than: 24/01/2020 

ITB 6.2 Web page: www.etenders.kerala.gov.in 

ITB 6.3 The site visit by the prospective bidder with employer/ his representative is 

http://www.etenders.kerala.gov.in/
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mandatory which to be arranged at bidders own cost.  

ITB 6.4 A Pre-Bid meeting SHALL take place.   Pre-Bid meeting will take place, it 

will be at the following date, time and place:  

The Superintending Engineer,  

 Siruvani Project  Circle,  

 Vadakkanthara P.O, Chunnambuthara, 

 Palakkad – 678012,  

  Kerala, India                                                        

Time: 1130 Hrs (IST)   

Date : 30.01.2020 

 

C.  Preparation of Bids 

ITB 9.1 The language of the bid is: English 

ITB 10.1 (b) 
The documents for the bid are uploaded in the web site. 

The Bid submitted by the Bidder shall be in two parts:   

Part 1: This shall be named Envelope 1-Technical  and Commercial Bid 

and shall comprise of: 

 i) Technical bid document 

ii) The details of Bid Security (EMD) 

iii) Scanned copy (attested by a self attested / notary public)  of Power of 

attorney for signing the document in the case of firm in partnership/limited 

company, corporation. 

iv)Authorized address and contact details of the Bidder having the 

following information:  

 

Name of Firm 

Address for Communication : 

Telephone No.(s):  Office: 

Mobile No.: 

Facsimile (FAX) No.: 

Electronic Mail Identification (E-mail ID): 

 

v) Qualification information, supporting documents 

vi) Any other information/documents required to be completed and 

submitted by bidders, and 

vii) An Affidavit affirming that information furnished in the bid is correct 

to the best of knowledge and belief of the bidder. 

  

Part II. It shall be named Envelope 2-Financial and Price Bid and shall 

comprise of: 

  i)  Bill Of Quantities  (BOQ) 
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(ii) Bid as per Schedule of Payment of Instalments vide Section IV- 

Bidding forms 

 

ITB 10.1 (g) 
The documents and details mentioned in clause 10.1 Part I above shall be 

submitted online on website: www.etenders.kerala.gov.in. Details and 

process of online submission of the tender and relevant documents are 

given in the website mentioned above. The above are to be submitted in 

the manner as prescribed below: 

  

Scanned copies of the following documents shall be uploaded on the 

website www.etenders.kerala.gov.in at the appropriate place.  

i) i) Contractor Registration certificate  

ii) ii) Scanned copy (attested by a self attested / notary public) of Power of 

attorney for signing the document in the case of firm in partnership/limited 

company, corporation,  

iii) iii) Scanned copy of the preliminary agreement in the format specified in 

section X, in Kerala stamp paper worth Rs.500/- duly filled up and 

signed by the bidder. 

iv)  

iv)Evidence of access to line of credit  

v)  Annual Turnover Certificate from chartered Accountant in average of 

any THREE Financial Year within the last FIVE calendar years forms with 

breakup of civil works and total works in each financial year.   

vi)Affidavit regarding correctness of certificates  

vii) vii) Any other documents/ updates as specified by the State in the Bid Data 

Sheet 

viii)  Scanned copies of the Certificates showing details of similar nature 

of works, work in hand and machineries owned or possessed on hire 

should be uploaded  after converting the same to PDF. 

ix) Similar nature of works executed  

 x)  Machineries owned/brought on hire  

ITB 10.2 
Submission of Original Documents:   

The bidders are required to submit original Power of Attorney and 

preliminary agreement in the format specified in Kerala stamp paper worth 

Rs.500/- duly filled up and signed by the bidder by registered post failing 

which the bids will be declared non-responsive. 

ITB 14.1 
The prices shall be quoted by the bidder in: INR (Indian Rupee) 

A Bidder expecting to incur expenditures in other currencies for inputs to 

the Works supplied from outside the Employer’s country (referred to as the 

“foreign currency requirements”) and wishing to be paid accordingly, shall 

indicate up to three foreign currencies of their choice expressed as a 

percentage of the bid price, together with the exchange rates used in the 

calculations in the appropriate form(s) included in Section IV. Bidding 

Forms. 

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
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ITB 17.1 The bid validity period shall be: 120 days after the deadline date for bid 

submission. 

ITB 18.1 

 

A Bid Security (EMD)shall be required. 

If a Bid Security shall be required, the amount and currency of the bid 

security shall be in INR: 

Bid Security is INR One crore 

Bid submission fee is  INR 15000 + GST + Flood cess 

ITB 18.1 Bid Security :shall be deposited online through their respective internet 

banking enabled account or NEFT.  

 D.  Submission and Opening of Bids 

ITB 20.1 Only original of the bid shall be submitted. 

ITB 20.1 Bidders  shall submit the bid through the e-procurement portal 

www.etenders.kerala.gov.inand an additional copy of bid. 

ITB 20.1  
The bidding under this contract is electronic bid submission through 

website www.etenders.kerala.gov.in.   Detailed guidelines for viewing bids 

and submission of online bids are available in the website.  The Invitation 

for Bids is published on this website. Any citizen or prospective bidder can 

log on to this website and view the Invitation for Bids and can view the 

details of works for which bids are invited. The prospective bidder can 

submit bids on line; however, the bidder is required to have 

enrolment/registration in the website and should have valid Digital 

Signature Certificate (DSC) in the form of smart card/e-token. The DSC 

can be obtained from any authorized certifying agencies.  The bidder 

should register in the web site www.etenders.kerala.gov.in using the 

relevant option available. Then the Digital Signature registration has to be 

done with the e-token, after logging into the site. After this, the bidder can 

login the site through the secured login by entering the password of the e-

token & the user id/ password chosen during registration.  

After getting the bid schedules, the Bidder should go through them 

carefully and then submit the documents as asked, otherwise, the bid will 

be rejected. 

The completed bid comprising of documents indicated in ITB Clause 10.1, 

should be uploaded on the website given above through e-tendering along 

with scanned copies of requisite certificates as are mentioned in different 

sections in the bidding document. 

ITB 20.2 
The written confirmation of authorization to sign on behalf of the Bidder 

shall consist of:[insert the name and description of the documentation 

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
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required to demonstrate the authority of the signatory to sign the bid]. 

ITB 24.1 The bid opening shall take place at:  

O/o the Superintending Engineer, 

Siruvani Project Circle, 

Vadakkanthara P O,   Chunnambuthara,  

Palakkad – 678 012  

Kerala, India 
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ITB 24.4 The Letter of Bid shall be initialed by _____[TWO] representatives of the 

Employer conducting Bid opening  

 

E.  Evaluation and Comparison of Bids 

ITB 29.1 

 

The currency that shall be used for bid evaluation and comparison 

purposes to convert all bid prices expressed in various currencies into a 

single currency is: INR 

The source of exchange rate shall be: Reserve Bank of India {Base 

Currency (INR)} at Thiruvananthapuram, Kerala 

The date for the exchange rate shall be: 7 days prior to dead date of bid 

submission of Part –1 of Bid 

ITB 31.3 

 

Contractor’s proposed subcontracting: Maximum percentage of 

subcontracting permitted is: 30% of the total contract amount (preferably 

transportation of sediments from dam) 

b) Bidders planning to subcontract more than 20% of total volume of work 

shall specify, in the Letter of Bid, the activity (ies) or parts of the works to be 

subcontracted along with complete details of the sub-contractors and their 

qualification and experience. The qualification and experience of the sub-

contractors must meet the minimum criteria for the relevant work to be sub-

contracted failing which such sub-contractors will not be permitted to 

participate. 

c) Sub-contractors’ qualification and experience will not be considered for 

evaluation of the Bidder. The Bidder on its own (without taking into account 

the qualification and experience of the sub-contractor) should meet the 

qualification criteria. 
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Section III - Evaluation and Qualification Criteria 

 

Introduction 

 
This section contains all the criteria that the Employer shall use to evaluate bids and qualify 

Bidders. The Bidder shall provide all the information requested in the forms included in 

Section IV (Bidding Forms). 

 

Wherever a Bidder is required to state a monetary amount, Bidders should indicate the INR 

equivalent using the rate of exchange determined as follows: 

 -For financial  turnover or financial data required for each year - Exchange rate 

prevailing on the last day of the respective calendar year (in which the amounts for that 

year is to be converted) was originally established. 

 -Value of single contract - Exchange rate prevailing on 7  days prior to dead date of bid 
submission date of the contract. 

Exchange rates shall be taken from the publicly available source identified in the ITB 29. Any 

clerical error in determining the exchange rates in the Bid may be corrected by the Employer. 
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1.  Evaluation 

In addition to the criteria listed in ITB the following criteria shall apply: 

1.1 Adequacy of Technical Proposal 

Evaluation of the Bidder's Technical Proposal wi                                                                                                                                                                                                                                      

ll include an assessment of the Bidder's technical capacity to mobilize key 

equipment and personnel for the contract consistent with its proposal regarding 

work methods, scheduling, and material sourcing in sufficient detail and fully 

in accordance with the requirements stipulated in Section VI(Works 

Requirements). 

1.2 Specialized Subcontractors 

Only the specific experience of sub-contractors for specialized works permitted 

by the Employer will be considered. The general experience and financial 

resources of the specialized sub-contractors shall not be added to those of the 

Bidder for purposes of qualification of the Bidder. The specialized sub-

contractors proposed shall be fully qualified for their work  proposed.
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 2. Qualification 

 

        

Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All Parties 
Combined 

Each Member One Member 

1. Eligibility 

1.1 Nationality  Any Nationality in 
accordance with ITB  3.3 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

N/A Forms ELI – 1.1 
and 1.2, with 
attachments 

1.2 Conflict of Interest No conflicts of interest in 
accordance with ITB  3.2 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

N/A Letter of Bid 

1.4 Government Owned 
Entity of the 
Borrower country 

Meets conditions of ITB  
3.4 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

N/A 
 

Forms ELI – 1.1 
and 1.2, with 
attachments 

2. Historical Contract Non-Performance 

2.1 History of Non-
Performing 
Contracts 
 
 
 

Non-performance of a 
contract

1
 did not occur 

as a result of contractor 
default since 1

st
January  

2013. 

Must meet 
requirement

12
 

Must meet 
requirements 

Must meet 
requirement

2
 

N/A Form CON-2 

                                                 
1
Non performance, as decided by the Employer, shall include all contracts where (a) nonperformance was not challenged by the contractor, including through 

referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged but fully settled against the 

contractor.Non performance shall not include contracts where Employers decision was overruled by the dispute resolution mechanism. Non performance 

must be based on all information on fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute 

resolution mechanism under the respective contract and where all appeal instances available to the Bidder have been exhausted. 
2
 This requirement also applies to contracts executed by the Bidder as JV member. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All Parties 
Combined 

Each Member One Member 

 

2.2 Suspension  Based 
on Execution of Bid 
Securing 
Declaration by the 
Employer or 
withdrawal of the 
Bid within Bid 
validity 

Not under suspension 
based on execution of a 
Bid Securing Declaration 
, or withdrawal of the Bid 
pursuant ITB 18.6 

Must meet 
requirement  

Must meet 
requirement 

Must meet 
requirement  

N/A Bid Submission 
Form 

2.3 Pending Litigation Bidder’s financial 
position and prospective 
long term profitability 
sound according to 
criteria established in 3.1 
below and assuming that 
all pending litigation will 
be resolved against the 
Bidder 

Must meet 
requirement  

N/A Must meet 
requirement  

N/A Form CON – 2 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All Parties 
Combined 

Each Member One Member 

2.4 Litigation History No consistent history of 
court/arbitral  award 
decisions against the 
Bidder

3
 since 1

st
 January 

2013 

Must meet 
requirement  

Must meet 
requirement 

Must meet 
requirement  

N/A Form CON – 2  

                                                 
3
The Bidder shall provide accurate information on the letter of Bid about any litigation or arbitration resulting from contracts completed or ongoing under its 

execution over the last five years. A consistent history of court/arbitral awards against the Bidder or any member of a joint venture may result in 

disqualifying the Bidder. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All Parties 
Combined 

Each Member One Member 

3. Financial Situation and Performance 

3.1 Financial 
Capabilities 

(i) The Bidder shall 
demonstrate that it has 
access to, or has 
available, liquid assets, 
unencumbered real 
assets, lines of credit, 
and other financial 
means (independent of 
any contractual advance 
payment) sufficient to 
meet the dredging cash 
flow requirements 
estimated as 

INR100Croresfor the 

subject contract(s) net of 
the Bidders other 
commitments 
(ii) The Bidders shall 
also demonstrate, to the 
satisfaction of the 
Employer, that it has 
adequate sources of 
finance to meet the cash 
flow requirements on 
works currently in 
progress and for future 
contract commitments. 
(iii) The audited balance 
sheets or, if not required 
by the laws of the 

Must meet 
requirement 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Must meet 
requirement 
 
 
 
 
 
 
 

Must meet 
Requirement  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Must meet 
requirement 
 
 
 
 
 
 

N/A  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
N/A 
 
 
 
 
 
 
 
 
 

N/A 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
N/A 
 
 
 
 
 
 
 
 

Form FIN – 3.1, 
with 
attachments 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All Parties 
Combined 

Each Member One Member 

Bidder’s country, other 
financial statements 
acceptable to the 
Employer, for the last 
FIVE years shall be 
submitted and must 
demonstrate the current 
soundness of the 
Bidder’s financial 
position and indicate its 
prospective long-term 
profitability having a net 
worth of INR 200 Crores 

 
 
 
 
Must meet 
requirement 

 
 
 
 
 

N/A 

 
 
 
Must meet 
requirement 

 
 
 
 
N/A 

3.2 Average Annual  
Turnover 

Minimum average 
annual turnover of 
INR75Croresin average 
of any three financial 
years, calculated as total 
certified payments 
received for contracts in 
progress and/or 
completed within the last 
FIVE years as per 
approved audit  report 
for 2018-19 price level. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
26%, of the 
requirement 

Must meet 
26%, of the 
requirement 

Form FIN – 3.2 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All Parties 
Combined 

Each Member One Member 

4. Experience 

4.1 (a) General Dredging 
Experience 

Experience under 
dredging contracts in the 
role of prime contractor, 
or JV member or sub-
contractor, or 
management contractor 
for at least the last 
1year, starting 1

st
 

January 2013 
 

Must meet 
requirement 

N/A N/A Must meet 
requirement 

Form EXP – 4.1 
 

4.2 (a) 
 
 
 
 
 
 
 
 
 

Specific Dredging& 
Contract 
Management 
Experience 

(i) A minimum number of 
similar

4
 contracts 

specified below that 
have been satisfactorily 
and substantially

5
 

completed as a prime 
contractor, joint venture 
member

6
, management 

contractor or sub-
contractor between 1st 

Must meet 
requirement 
 
 
 
 
 
 
 
 

Must meet 
requirement

7
 

 
 
 
 
 
 
 
 

N/A 
 
 
 
 
 
 
 
 
 

N/A 
 
 
 
 
 
 
 
 
 

Form EXP 
4.2(a) 

                                                 
4
The similarity shall be based on the physical size, complexity, methods/technology and/or other characteristics described in Section VII, Work’s Requirements. 

Summation of number of small value contracts (less than the value specified under requirement) to meet the overall requirement will not be accepted. 
5
 Substantial completion shall be based on 80% or more works completed under the contract. 

6
 For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share, by value, shall be considered to meet 

this requirement. 
7
 In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a 

single contract has been met. Instead, each contract performed by each member shall satisfy the minimum value of a single contract as required for single 

entity. In determining whether the JV meets the requirement of total number of contracts, only the number of contracts completed by all members each of 

value equal or more than the minimum value required shall be aggregated. 



Section III - Evaluation and Qualification Criteria  1-44 

        
Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All Parties 
Combined 

Each Member One Member 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
4.2.(b) 

January 2013 and 
application submission 
deadline:  
(i) Contracts each of 
minimum value of 
5Crores, but with total 
value of all contracts 
equal or more than  
20Crores 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 

 
 
 
 

For the above and any 
other contracts 
completed and under 
implementation as prime 
contractor, joint venture 
member,  management 
contractor or sub-
contractor

8
 on or after 

the first day of the 
calendar year during the 
period stipulated in 4.2 
(a) above, a minimum 
dredging experience. 

Must meet 
requirements  

Must meet 
requirements 

N/A Must meet the 
following 
requirements 
for the key 
activities listed 
below

9
 

 

                                                 
8
For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share shall be counted to meet this requirement. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All Parties 
Combined 

Each Member One Member 

5.Personnel 

   Project 
manager posted 

at site with B 
Tech/ M Tech 
(civil/Mech.) 
qualification with 
min 3 years of 
total experience 
and 1 year 
experience in 
dredging 
operation : 1nos 
 
 

 Site engineers 

B Tech/ M Tech 
(civil/Mech) 
qualification with 
min 2 years of 
total experience 
and 1year 
experience in 
dredging 
operation: 3 nos. 

 

 Supervisors 
diploma in 
civil/Mech with 
min 2 years of 

Must meet 
requirements 
 
 
 
 
 
 
 
 
 
 
 
 
 
Must meet 
requirements 
 
 
 
 
 
 
 
 
 
 
Must meet 
requirements 

Must meet 
requirements 

 

 

 

 

 

 

 

 

 

 

 
Must meet 
requirements 
 
 
 
 
 
 
 
 
 
 
Must meet 
requirements 

N/A 

 

 

 

 

 

 

 

 

 

 

 

 
N/A 
 
 
 
 
 
 
 
 
 
 
N/A 

N/A 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
N/A 
 
 
 
 
 
 
 
 
 
 
N/A 

Form PER – 

1&2: 

 

 

 

 

 

 

 

 

 

 

 

 

Form PER – 

1&2: 

 

 

 

 

 

 

 

Form PER – 

1&2: 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All Parties 
Combined 

Each Member One Member 

total experience 
and 1 year 
experience in 
dredging 
operation:4 nos. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All Parties 
Combined 

Each Member One Member 

6. Equipment 

   The bidder in minimum 
should posses the 
following equipments 

 Pneumatic 
/Cutter suction 
Dredger (GPS 
enabled)- 1 no 

 Excavators-3 no 

 Sediment 
Seperators-2 
nos. 

 Bull dozers-6 
nos. 

 Earth movers- 6 
nos. 

 Soil 

Transporting 

vehiches-30 

nos. 

 Robust 

street/road 

cleaning 

machine 1 no 

Other 

equipments to 

be listed by the 

bidder  

Must meet 
requirements 

Must meet 
requirements 

N/A N/A Form EQP – 1: 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All Parties 
Combined 

Each Member One Member 

7. Work Plan 

  Program Evaluation 
Review Technique 
(PERT) chart with time 
schedule is mandatory 
for each bidder and the 
bidder who submits the 
best work plan will be 
given due weightage 
,criteria for evaluation 
will be decided by the 
Technical committee. 

Must meet 
requirements 

Must meet 
requirements 

N/A N/A To be given 

with bid as per 

bidder 

discretion. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All Parties 
Combined 

Each Member One Member 

8. Payment Plan 

  The bidder should agree 
to pay as per the 
payment plan proposed 
by the employer. 

Must meet 
requirements 

Must meet 
requirements 

N/A 

 

 

 
 

 

N/A Form INS – 1 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All Parties 
Combined 

Each Member One Member 

9. Performance Guarantee 

  Five percent of the 
contract amount has to 
be paid  

Must meet 
requirements 

Must meet 
requirements 

N/A N/A  
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Criteria for qualification of Technical bid 

    
Sl No Subject Requirement Award 

1 
Conflict of 

Interest 

No conflicts of interest in accordance with 

ITB  3.2 5 

2 Litigation History 

 No history since 1st Jan 2016 5 

No history since 1st Jan 2015 7.5 

No history since 1st Jan 2014 10 

3 
Average annual 

 turnover 

75 Cr 5 

100 Cr 7.5 

150 Cr 10 

4 
General Dredging 

Experience 

1 year  2 

2 years  5 

3 years 7.5 

4 years 10 

5 years 15 

5 

Specific Dredging 

& Contract 

Management 

Experience last 

five years  

No of contract x contract amount >= 20 Cr 2 

No of contract x contract amount >= 50 Cr 5 

No of contract x contract amount> = 100 Cr 10 

No of contract x contract amount >= 150 Cr 15 

No of contract x contract amount >= 200 Cr 20 

No of contract x contract amount> = 250 Cr 25 

6 
Qualification of 

person key 

position 

Project manager B.E/B Tech (Civil/Mech)   -  
1 nos- 3 years of experience 

10( add 0.5 

marks for  

each 

additional 

year of 

experience) 

Max 15 

Engineer B.E./B Tech (Civil/Mech)- 2 nos - 2 

years of experience 

Supervisor  DCE (Civil/mech) – 8  nos -3 

years of experience   

7 Equipments 

Cutter suction Dredger -1 no 15( add 0.5 

marks for  

each 

additional 

unit of 

item) 

Max 20 

excavators-3 nos 

Seperators-2 nos 

Bull dozers-6 nos 

Haulers-6nos 

Soil Transporting vehiches-30 nos 

 

8 
 

Work plan 

 ALL THE BIDDERS ARE TO SUBMIT THE 

WORK PLAN WHICH IS MANDATORY 
 

  MAXIMUM SCORE THAT CAN BE 

SCORED 

100 
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 **For the technical bid to be considered for financial bidding 

the technical bids should obtain a minimum of 60 scores. In case 

of large response for bid, the bidders with maximum score for 

equipments and work personnel will be given weightage and 

shall only be considered for financial bidding. 

 

For General Dredging Experience and Specific Dredging & 

Contract Management Experience last five years (Sl. No. 4 & 5) 

taken together, a minimum of 25 scores out of 40 is required for 

the technical bid to be considered for financial bidding. 

 

 

 

 

 

 

 

 FINANCIAL CRITERIA  

 

 

1 

 

Quoted bid amount to be paid in 5% (3
rd

 month), 5% (6
th

 

month),10% (9
th

 month), 10% (12
th

 month), 10% (15
th

 month), 

15% (18
th

 month), 15% (21
th

 month), 15% (24
th

 month), 5% 

(27
th

 month), 5% (30
th

 month), 5% (33
rd

month). The applicable 

GST and other relevant taxes if any should be paid along with 

the installments. 
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Letter of Bid 

The Bidder must prepare the Letter of Bid on stationery with its letterhead clearly showing the 

Bidder’s complete name and address. 

 

Note:  All italicized text is for use in preparing these form and shall be deleted from the final 

products. 

 

 

 

Date: [insert date (as day, month and year) of Bid Submission] 

ICB No.: [insert number of bidding process] 

Invitation for Bid No.: [insert identification] 

 

To:  Superintending Engineer 

Siruvani Project Circle 

Vadakkanthara P O,   Chunnambuthara,  

Palakkad – 678 012  

Kerala India 

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda 

issued in accordance with Instructions to Bidders (ITB 7). 

(b) We meet the eligibility requirements and have no conflict of interest in accordance with ITB 

3; 

(c) We have not been suspended nor declared ineligible by the Employer based on execution of 

a Bid Securing Declaration in the Employer’s country in accordance with ITB 3.5. 

(d) We offer to execute in conformity with the Bidding Documents the following Works: 

Desilting of Mangalam Reservoir 

(e) Our bid shall be valid for a period of [120 calendar days]  days from the date fixed for the 

bid submission deadline in accordance with the Bidding Documents, and it shall remain 

binding upon us and may be accepted at any time before the expiration of that period; 

(f) If our bid is accepted, we commit to obtain a Performance Guarantee in accordance 

with the Bidding Documents; 

(g) Weare not participating, as a Bidder or as a subcontractor, in more than one bid in this 

bidding process in accordance with ITB 3.2(e). 

(h) We, along with any of our subcontractors, suppliers, consultants, manufacturers, or service 

providers for any part of the contract, are not subject to, and not controlled by any entity or 

individual that is subject to, a temporary suspension or a debarment imposed by Govt. of 

Kerala 
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(i) We are not a government owned entity/ We are a government owned entity but meet the 

requirements of ITB 3.4;
10

 

(j) We have paid, or will pay the following  fees with respect to the bidding process or 

execution of the Contract: [insert complete name of each Recipient, its full address, the 

reason for which each commission or gratuity  was paid and the amount and currency of 

each such commission or gratuity] 

 

Name of Recipient Address Reason Amount 

        

        

        

        

 

 (If none has been paid or is to be paid, indicate “none.”) 

 

(k) We understand that this bid, together with your written acceptance thereof included in your 

notification of award, shall constitute a binding contract between us, until a formal contract 

is prepared and executed; and 

(l) We understand that you are not bound to accept the Highest evaluated bid or any other bid 

that you may receive. 

(m) We hereby certify that we have taken steps to ensure that no person acting for us or on our 

behalf will engage in any type of fraud and corruption 

 

Name of the Bidder* [insert complete name of person signing the Bid] 

 

Name of the person duly authorized to sign the Bid on behalf of the Bidder** [insert complete 

name of person duly authorized to sign the Bid] 
 

Title of the person signing the Bid [insert complete title of the person signing the Bid] 

 

Signature of the person named above  [insert signature of person whose name and capacity are 

shown above] 

 

 

Date signed _[insert date of signing]day of [insert month], [insert year] 

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as 

Bidder 

 

**: Person signing the Bid shall have the power of attorney given by the Bidder to be attached 

with the Bid Schedules. 

                                                 
10

Bidder to use as appropriate 
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Schedules 

Bill of Quantities/Activity schedule(payment) 

 

1. Daily Schedule of Materials Transported 

Nature of 

materials 

Registration number of truck Unit 

(truck 

load) 

in m3 

Quantity per 

day 
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2.  DETAILED DESCRIPTION OF BOQ (BILL OF QUANTITIES) 

Item 

No. 

Quantity 

Of  

Sediments  

 

DESCRIPTION OF ITEM 

 

 

1 

 

 

2.95 Mm3 

 

1.Desiliting the reservoir by removing deposited 

sediments using suitable methods such as pneumatic 

suction pumps or GPS enabled cutter suction dredgers 

or any similar equipment or sophisticated machines,  

hydraulic  excavators  ,so as to produce solid output of 

not less than 3000 cubic meter per day from the 

locations defined and for a depth specified in the 

desilting plan which shall in no case go beyond the 

original bed level of the reservoir as directed by the 

departmental officer at site , including  

a. dumping the sediments at one or more locations 

identified in the Environment Management Plan 

(EMP) and approved by the departmental officers,  

b. providing and shifting the pipelines to convey the 

removed sediments to the stacking yard including all 

labour charges, incidental charges and service tax and 

all other charges, 

 c. separating the components such as pebble, gravel, 

sand, clay and residue from the removed sediments,  

d. stacking the components in measurable form, 

 

 e. treating  the water pumped along with the 

sediments from reservoir to retrieve the quality of 

water to that of reservoir water quality before 

desiltation and allow the treated water to flow back to 

the reservoir,  

f. disposal of debris to an environmentally acceptable 

place at contractors choice  adhering to the emission 

standards of Central Pollution Control Board and/or 

the Kerala State Pollution Control Board in 

compliance with the environmental regulations and 
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instructions stipulated in EMP including all lead and 

lift, all labour charges, incidental charges and service 

tax, hire charges of the penumatic suction pump or 

cutter suction dredger or any similar or sophisticated 

equipment, all tools and plants and accessories, fuel 

charges, idling and mobilisation charges etc. complete 

in accordance with the norms specified in the Standard 

Operating Procedure, Environment Management Plan 

and Government regulations, excluding royalties, 

seigniorage and Taxes and any other mandatory 

charges  fees etc., 

2.Clearing jungle including uprooting of rank 

vegetation, grass, brush wood, trees and saplings of 

girth up to 30 cm measured at a height of 1 m above 

ground level and removal of rubbish up to a distance 

of 50 m outside the periphery of the area cleared  as 

directed by the departmental officer at site 

3.Taking levels of reservoir area minimum six times to 

establish reduced levels Pre and Post monsoon, and 

interim preparing documents including hire charges of 

instrument, charges of skilled operators, engineering 

personnels, assistants, mazdoors and all other 

incidental charges etc. complete, as directed by the 

departmental officer at site 

4. Taking levels of reservoir area using bathymetric 

system minimum six times to establish reduced levels 

before and after desiltation, preparing documents 

including hire charges of instrument, charges of 

skilled operators, engineering personnels, assistants, 

mazdoors and all other incidental charges etc. 

complete, as directed by the departmental officer at 

site 

 

5. Mobilization of machinery - Cutter Dredger, Spiral 

separators pneumatic suction pumps or GPS enabled 

cutter suction dredgers or any similar equipment or 

sophisticated machines,  hydraulic  excavators etc. 
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6.Implementing Environment Management Plan 

(EMP) which includes works proposed 

for an amount of Rs 98.06 lakhs (details will be made 

available for the bidders from EMP 

report) 

 Dust suppression 

 Green belt development along haul roads  

 Storage of top soil and catchment area treatment  

 Restoration Of Pisciculture  

 Wastewater Management 

 Storm water Management 

 Environmental Monitoring Cost  

 Restoration of reservoir ecological balance after 

desilting operation  

 Baseline water quality data of the reservoir 

water shall be analysed by the bidder at his own 

cost as per the direction of engineer-in-charge. 

 The baseline parameters should be analysed 

every three months which is mandatory, and or 

as directed by the engineer-in-charge, at the cost 

of the bidder. 

7. Any widening of the haul road, construction of 

culverts, shifting of electric post, cables or any other 

obstruction for transportation of the materials without 

hindrance to the existing traffic volume is to be done 

by the bidder at his own cost. 

8. Even though the separation methods are mentioned 

in the pre paragraphs, the bidder is at liberty to take 

away the extracted sediments even without 

segregating it into different components at site. 
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3. Schedule of Payment of Installments 

                

A B C D 

 

 

Month 
Percentage of Payment since 

execution of agreement. 

Currency (INR) 

Amount 

of 

Currency 

Cumulative 

Percentage of 

 Total Bid 

Price (TBP) 

 

 

1.    

2.    

3 1
st
 payment, 5 %of bid value + 

relevant taxes 

 5  

-    

6 2
nd

  payment5% of bid value + 

relevant taxes (6
th

 month) 

 
10 

-    

9 3
rd

  payment 10% of bid value 

+ relevant taxes 

 
20 

-    

12 4
th

payment 10% of bid value + 

relevant taxes(1
st
 year) 

 
30 

-    

15 5
th

payment 10% of bid value + 

relevant taxes 

 
40 

-    

18  6
th

payment 15% of bid value + 

relevant taxes 

 
55 

-    

21 
7th

payment 15% of bid value + 

relevant taxes 

 
70 

- 
 

  

24 
8th

payment 15% of bid value + 

relevant taxes (2
nd

 year) 

 
85 

- 
 

  

27 
9th

payment 5% of bid value + 

relevant taxes
 

 
90 

- 
 

  

30 
10th

payment 5% of bid value + 

relevant taxes
 

 
95 

- 
 

  

33 
11th

payment 5% of bid value + 

relevant taxes
 

 
100 

- 
 

  

36 Contract ends
 

  

Total Bid Price    

 



Section IV. Bidding Forms 1-61 

Form INS – 1:  Forms for Amount and Number of Installments 

 

 

Installment 

No. 

Amount in INR  Time from award of 

contract 
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Technical Proposal 

Technical Proposal Forms 

 

Personnel 

 

Equipment 

 

Qualification 

 

 Organization 

 

Financial  

 

Experience 
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Forms for Personnel 

 

Form PER – 1: Proposed Personnel 

 
Bidders should provide the names of suitably qualified personnel to meet the specified 

requirements for each of the positions listed in Section III (Evaluation and Qualification Criteria). 

The data on their experience should be supplied using the Form below for each candidate. 

 

1. Title of position 

 Name  

2. Title of position 

 Name  

3. Title of position 

 Name  

4. Title of position 

 Name  

5. Title of position 

 Name  

6. Title of position 

 Name  

etc. Title of position 

 Name 
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Form PER – 2:  Resume of Proposed Personnel   

 
The Bidder shall provide all the information requested below. Fields with asterisk (*) shall be used 

for evaluation. 

 

 

Position* 

 

Personnel 

information 

Name * 

 

Date of birth 

 Professional qualifications 

 

Present 

employment 

Name of Employer 

 

 Address of Employer 

 

 Telephone 

 

Contact (manager / personnel 

officer) 

 Fax 

 

E-mail 

 Job title 

 

Years with present Employer 

 

 

Summarize professional experience in reverse chronological order. Indicate particular technical 

and managerial experience relevant to the project. 

 

From* To* Company, Project , Position, and Relevant Technical  and Management 

Experience* 
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Form EQP – 1:  Forms for Equipment 

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to 

meet the requirements for the key equipment listed in Section III (Evaluation and Qualification 

Criteria). A separate Form shall be prepared for each item of equipment listed, or for alternative 

equipment proposed by the Bidder. The Bidder shall provide all the information requested below, 

to the extent possible. Fields with asterisk (*) shall be used for evaluation. 

 

Type of Equipment* 

 

Equipment 

Information 

Name of manufacturer,  

 

 

 

Model and power rating 

 Capacity* 

 

 

Year of manufacture* 

Current 

Status 

Current location 

 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 

 

The following information shall be provided only for equipment not owned by the Bidder. 

 

Owner Name of owner 

 

 Address of owner 

 

  

 Telephone 

 

Contact name and title 

 Fax 

 

Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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Bidder’s Qualification 

To establish its qualifications to perform the contract in accordance with Section III (Evaluation 

and Qualification Criteria) the Bidder shall provide the information requested in the 

corresponding Information Sheets included hereunder 
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Form ELI -1.1: Bidder Information Form 

Date: _________________ 

ICB No. and title: _________________ 

Page__________of_______________pages 

 

Bidder's name 

 

In case of Joint Venture (JV), name of each member: 

 

Bidder's actual or intended country of registration: 

[indicate country of Constitution] 

Bidder's actual or intended year of incorporation: 

Bidder's legal address [in country of registration]: 

 

Bidder's authorized representative information 

Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITB 3.3 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 3.1 

 In case of Government-owned enterprise or institution, in accordance with ITB 3.4 

documents establishing: 

 Legal and financial autonomy 

 Operation under commercial law 

 Establishing that the Bidder is not dependent agency of the Employer 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 
ownership. 
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Form ELI -1.2: Information Form for JV Bidders 

(to be completed for each member of Joint Venture) 
Date: _______________ 

ICB No. and title: __________________ 

Page _______________ of ____________ pages 

 

Bidder’s Joint Venture name: 

 

JV member’s name: 

 

 JV member’s country of registration: 

 

 JV member’s year of constitution: 

 

 JV member’s legal address in country of constitution: 

 

 JV member’s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

E-mail address: _____________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 

documents of the legal entity named above, in accordance with ITB 3.3. 

 In case of a Government-owned enterprise or institution, documents establishing legal and financial 

autonomy, operation in accordance with commercial law, and absence of dependent status, in 

accordance with ITB 3.4 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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Form CON – 2: Historical Contract Non-Performance, Pending 

Litigation and Litigation History 

Bidder’s Name: ________________ 
Date: ______________________ 

Joint Venture Member’s Name_________________________ 
ICB No. and title: ___________________________ 

Page _______________of ______________pages 

Non-Performed Contracts in accordance with Section III, Evaluation Criteria and Qualifications 

 Contract non-performance did not occur since 1
st
 January [2013]specified in Section III, 

Evaluation Criteria and Qualifications, Sub-Factor 2.1. 

 Contract(s) not performed since 1
st
 January [2013] specified in Section III, Evaluation Criteria 

and Qualifications, requirement 2.1 

Year Non- 

performed 

portion of 

contract 

Contract Identification 

 

Total Contract 

Amount (current 

value, currency, 

exchange rate 

and US$ 

equivalent) 

  Contract Identification:  

Name of Employer:  

Address of Employer:  

Agreed amount of work: 

Details of litigation: 

Unresolved litigation amount: 

Reason(s) for non performance:  

 

 

Pending Litigation, in accordance with Section III, Evaluation Criteria and Qualifications 

 No pending litigation in accordance with Section III, Evaluation Criteria and Qualifications, 

Sub-Factor 2.4 

       All details above mentioned should be described in different paras. 

 Pending litigation in accordance with Section III, Evaluation Criteria and Qualifications, Sub-

Factor 2.3 as indicated. 
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Form CCC: Current Contract Commitments / Works in Progress 

 
 

Bidders and each partner to a JV should provide information on their current commitments on all 

contracts that have been awarded, or for which a letter of intent or acceptance has been received, or 

for contracts approaching completion, but for which an unqualified, full completion certificate has 

yet to be issued. 

 

 

 

 

Name of contract Employer, 

contact 

address/tel/fax 

Value of 

outstanding work 

(current INR 

equivalent) 

Estimated 

completion date 

Average monthly 

invoicing over 

last six months 

(INR/month) 

1. 

 

    

2. 

 

    

3. 

 

    

4. 

 

    

5. 

 

    

etc. 
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Form FIN – 3.1: Financial Situation and Performance 

Bidder’s Name: ________________ 
Date: ______________________ 

Joint Venture Member’s Name_________________________ 
ICB No. and title: ___________________________ 

Page _______________of ______________pages 

1. Financial data 

Type of Financial information 

in 

(currency) 

Historic information for previous _________years, 

______________ 

(amount in currency, currency, exchange rate, INR 

equivalent) 

 Year 1 Year 2 Year 3 Year4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets(CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Solvency Details       

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 

Activities 
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2. Sources of Finance 
 

Specify sources of finance to meet the cash flow requirements on works currently in progress 

and for future contract commitments. 
 

No. Source of finance Amount (INR equivalent) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 
 
 

 

 

2. Financial documents 
 
The Bidder and its parties shall provide copies of financial statements for ___________years pursuant 
Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1 & 3.2. The financial statements shall: 
 

(a)  reflect the financial situation of the Bidder or in case of JV member , and not an affiliated 
entity  (such as parent company or group member). 
 

(b) be independently audited or certified in accordance with local legislation. 

 

(c) be complete, including all notes to the financial statements. 

 
(d) correspond to accounting periods already completed and audited. 

 
 Attached are copies of financial statements for the ____________years required above; and 

complying with the requirements 

 

 

 

  



Section IV. Bidding Forms 1-73 

Form FIN - 3.2: Average Annual  Turnover 

Bidder’s Name: ________________ 
Date: ______________________ 

Joint Venture Member’s Name_________________________ 
ICB No. and title: ___________________________ 

Page _______________of ______________pages 

 

 Annual turnover data (construction only) 

Year Amount  

Currency 

Exchange rate USD equivalent 

[indicate 

year] 

[insert amount and indicate 

currency] 

  

    

    

    

    

Average 

Annual 

Construction 

Turnover * 

   

*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2 
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Financial Resources 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of 

credit, and other financial means, net of current commitments, available to meet the total 

construction cash flow demands of the subject contract or contracts as specified in Section III 

(Evaluation and Qualification Criteria) 

Source of financing Amount (INR equivalent) 

1. 

 

 

2. 

 

 

3. 

 

 

4. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF 

CREDIT FACILITIES  

 

BANK CERTIFICATE 

This is to certify that M/s. …………………………… is a reputed company with a good 

financial standing.   

If the contract for the work, namely Desilting of Mangalam reservoir is awarded to the above 

firm, we shall be able to provide overdraft/credit facilities to the extent of Rs. …………… to 

meet their working capital requirements for executing the above contract. 

            __ Sd. __ 

         Name of Bank 

        Senior Bank Manager 

         Address of the Bank 

 

 

 

 

 

 

 

 

 

* Change the text as follows for Joint venture: 

This is to certify that M/s. ……………………………… who has formed a JV with M/s. 

…………………………… and M/s. …………………………………………. for participating in this bid, 

is a reputed company with a good financial standing. 

 

If the contract for the work, namely Desilting of Mangalam reservoir is awarded to the above Joint 

Venture, we shall be able to provide overdraft/credit facilities to the extent of Rs. …………… to M/s. 

…………………….. to meet the working capital requirements for executing the above contract. 

 

[This should be given by the JV members in proportion to their financial participation.] 
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Form EXP - 4.1: General Dredging Experience 

 

Bidder’s Name: ________________ 
Date: ______________________ 

Joint Venture Member’s Name_________________________ 
ICB No. and title: ___________________________ 

Page _______________of ______________pages 

 

Starting 

 

Year 

Ending 

Year 

Contract Identification Role of 

Bidder 

  Contract name: ____________________ 

Brief Description of the Works performed by the 

Bidder: _____________________________ 

Amount of contract: ___________________ 

Name of Employer: ____________________ 

Address: _____________________________ 

 

  Contract name: _________________________ 

Brief Description of the Works performed by the 

Bidder: _____________________________ 

Amount of contract: ___________________ 

Name of Employer: ___________________ 

Address: _________________________ 

 

  Contract name: ________________________ 

Brief Description of the Works performed by the 

Bidder: __________________________ 

Amount of contract: ___________________ 

Name of Employer: ___________________ 

Address: _________________________ 
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Form EXP - 4.2(a): Specific Dredging and Contract Management 

Experience 

Bidder’s Name: ________________ 
Date: ______________________ 

Joint Venture Member’s Name_________________________ 
ICB No. and title: ___________________________ 

Page _______________of ______________pages 

Similar Contract No. 

 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor 
 

Member in  

JV 
 

Management 

Contractor 
 

Sub-

contractor 
 

Total Contract Amount  INR* 

If member in a JV or sub-

contractor, specify participation in 

total Contract amount 

  * 

Employer's Name:  

Address: 

Telephone/fax number 

E-mail: 

 



1-78 Section IV. Bidding Forms 

Form EXP - 4.2(a) (cont.) 

Specific Dredging and Contract Management Experience (cont.) 

 
Similar Contract No. 

 
Information 

Description of the similarity in 

accordance with Sub-Factor 4.2(a) 

of Section III: 

 

1. Amount 
 

2. Physical size of required works 

items 

 

3. Complexity 
 

4. Methods/Technology 
 

5. Construction rate for key 

activities 

 

6. Other Characteristics 
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Form EXP - 4.2(b): Dredging Experience in Key Activities 

Bidder’s Name: ________________ 
Date: ______________________ 

Joint Venture Member’s Name_________________________ 
Sub-contractor's Name

11
 (as per ITB 31.3): ________________ 

ICB No. and title: ___________________________ 
Page _______________of ______________pages 

Sub-contractor's Name (as per ITB 31.00): ________________ 

All Sub-contractors for key activities must complete the information in this form as per ITB 

31.00. 

 

1. Key Activity No One: ________________________ 

 

 
Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor 
 

Member in  

JV 
 

Management 

Contractor 
 

Sub-

contractor 
 

Total Contract Amount 
 US$  

Quantity (Volume, number or rate of 

production, as applicable) performed 

under the contract per year or part of 

the year 

 

Total quantity in 

the contract 

(i) 

Percentage  

participation 

(ii) 

Actual 

Quantity 

Performed  

(i) x (ii) 

Year 1    

Year 2    

Year 3    

Year 4    

                                                 
11

 If applicable. 
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Employer’s Name:  

Address: 

Telephone/fax number 

E-mail: 
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Information 

Employer’s Name:  

Address: 

Telephone/fax number 

E-mail: 

 

 

 

 

2. Activity No. Two  

3. ………………… 

 

 

Information 

Description of the key activity  
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Section V - Eligible Countries 

 

 

In reference to ITB 3.0, for the information of the Bidders, at the present time firms, goods 

and services from the following countries are excluded from this bidding process: 

 

Under ITB 3.0: “none”. 

 

 

 

 





 2-1 

PART 2 – Works Requirements 
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Section VI - Works Requirements 
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Specifications 

 

1. General 

Sedimentation of storage reservoirs is the process of accumulation of silt due to the 

obstruction created by the dam. This causes reduction in the storage capacity of the reservoir. 

The progressive loss of capacity due to sediment accumulation results in reduced benefits 

and may even cause operational problems in the reservoir projects. Desiltation of reservoirs 

will help to restore the original designed capacity of the reservoirs. The desilted sediment can 

be separated into usable components like sand and clay which can be utilized for construction 

purposes and brick/tile industries respectively. This will provide a solution to the scarcity of 

sand in the State. Thus the desiltation of reservoirs will help in storage capacity restoration as 

well as in earning sizeable revenue to the State by way of sale of separated components, 

which is to be adopted for Mangalam reservoir. The desilting procedure should be done in 

consonance with the Standard Operating Procedure (SOP) adopted for desiltation of the 

reservoirs by the state of Kerala. It may also be noted that SOP prevails over all anomalies or 

ambiguities concerned with the desiltation.   

2. Estimation of quantity of deposited sediment in a reservoir 

The quantity of deposited sediments in reservoirs assessed by the dam officials prior by using 

Integrated Bathymetric System and Sub Bottom Profiling. If desired, the bidder is free to 

carry out detailed studies for ascertaining the quantity of sediments and its components at his 

own cost. After and during the desiltation process, Integrated Bathymetric Study as well as 

Sub Bottom Profiling shall be conducted jointly by the Departmental and bidder to assess the 

quantum of sediments removed. The Initial sounding level and final sounding level shall be 

reported to the Chief Technical Examiner as per rules. 

The Mangalam project commissioned during 1957 comprises of a dam across Cherukunnam 

river, a tributary of Bharathapuzha, located 13km North East of Vadakkencherry town in 

Palakkad district at a latitude 1 o31  N and longitude of  6o3    E. It consist of a straight 

gravity rubble masonry dam of 162 m length and two earthen dams, namely, saddle I of 752 

m length and saddle II of 142m length of rock type, a masonry gravity type spillway in the 

center for surplussing the flood discharge, two main canals, their branches and distributaries 

to irrigate 3440 Ha. lands in Alathur Taluk of Palakkad district. The full reservoir level is 

+77.88m MSL and the minimum drawdown level is 64.20m. The water spread area is 3.96 

SqKm.  

By increasing the storage capacity through desiltation, the excess water available can either 

be used more efficiently for irrigation and more area can be brought under irrigation. The 

quantity of silt to be removed is estimated as 2.95 Mm
3
. The dead storage volume for 

Mangalam reservoir is 0.15 Mm
3
. The quantity of sediment that can be removed is 2.95 

Mm
3
. By removing the sediments, additional 2.95 Mm

3
 of water can be stored in the 

reservoir. 
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Desiltation in Mangalam Dam is to be carried out as per G.O.(Ms)No.79/2017/WRD 

Dated,Thiruvananthapuram,26/09/2017,appended to this order Standard Operating Procedure 

(SOP) and approved. Desiltation in the Mangalam dam is to be carried out by Turnkey 

Method. 

METHOD OF DESILTATION  

The desilting has to be done by two methodologies as elucidated in para 6. They are  

1. Dry Excavation  

 2. Wet excavation using cutter section or pneumatic suction desilting pumps  

The estimated quantum of silt is around 2.95 Mm3. The entire process of de-silting proposed 

by the Department of Irrigation consists of desilting of sediments accumulated in the 

reservoir, simultaneous separation of desilted material into gravel, sand, clay etc., stacking of 

separated material and transportation of separated materials. The above desilting works are 

envisaged to be completed in 36 months duration. 

3. Estimation of quantity of components in the deposited sediments  

Components of deposited materials such as sand, silt, clay etc. assessed by collecting samples 

at closer interval, one each at the centre of the grid of 50m x 50m size.  

4.  Clearing and Grubbing  

4.1. Clearing and Leveling Site 

 

The portion of the right-of-way where required for constructing the work under these 

specifications shall be cleared of all trees, bushes, rubbish and other objectionable matter. 

Trees designated by the Engineer-in-Charge shall not be cut and shall be protected from 

injury. Such cleared material shall be disposed off, as provided in sub-paragraph said below 

or removed from the site of work before the date of completion of the contract as approved 

by the Engineer-in-Charge. The clearing operation shall be in accordance with clauses 4.1, 

4.1.1, 4.2 and 4.3 of I.S. 4701-9182 Indian Code of Practice for earth work in canals. Surface 

boulders either loose or partly embedded in the ground will have to be removed and stacked 

as directed. 

4.2  Grubbing 

The area described or shown on the relevant site plan shall be cleared of all obstructions, 

loose stones, non-required materials and rubbish of all kinds. All brushwood shall be cleared 

and the roots grubbed up. No trees shall be cut down and removed without the instructions of 

the Engineer-in-Charge. Those which are cut down shall be grubbed up. The same remarks 
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apply to jungle clearance. Trees to be preserved will be designated by the Engineer-in-

Charge.   

 

The products of the clearing shall be stacked in such place and manner as may be ordered by 

the Engineer-in-Charge and the ground shall be left in a perfectly clean conditions all 

products of the clearing shall be the properly of Government and shall be disposed of as the 

Engineer-in-charge may direct.  

 

All holes or hollows, whether originally existing or produced by digging up roots shall be 

carefully filled up with earth, well rammed to the design density and leveled off, as may be 

directed.  

 

4.3 Preparation of Bed 

Ant hills shall be completely dug out before earth work is started. In the absence of any 

separate contract schedule provision for removal of shrubs, loose stone and digging of any 

hills involved in the preparation of bed, the contract rate for earth work  shall be deemed to 

include all the work to be done in accordance with this clause.  In cases where the work 

preparation of bed is rather extensive the Engineer-in-Charge will usually provide a separate 

schedule provision, the contractor shall understand that his lender rate is inclusive of all such 

work without extra charge. The contractor shall understand that his lender rate is inclusive of 

all such work without extra charge. The contractor shall therefore examine the site before 

tendering and provide for all items to be done under his earth work tender rate. Old bunds 

will be benched or sloped as directed by Engineer-in-Charge before addition of earth, the 

benches being 500mm *500mm unless other sizes are specified. The benches or slope shall 

be inspected by the Engineer-in-Charge designated for the purpose and approved before new 

earthwork is keyed into them.   

 

 

4.4 Disposal of Cleared and Grubbed Material 

 

The disposal of cleared and grubbed material shall be in accordance with clause 4.1.1 of LS 

4701-1982 code of Practice for earth work on canals. All waste materials to be burnt shall be 

piled nearly and when in suitable condition shall be burnt completely to ashes.  

 

The material to be disposed off may as per Kerala state pollution control board norms. 

 

 

4.5 Acquisition  

 

For the clearance of light jungle, heavy jungle with or without uprooting etc., payment will 

be made as provided for in the tender documents. Separate payment will not be made for 

clearing of site and grubbing including disposal of the cleared and grubbed material required 

under the above paras unless and otherwise specified in the contract document. The 

contractor shall include the cost thereof in the prices bid in the bill of quantities of the 
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contract for the relevant finished item of work for which clearing and grubbing as mentioned 

in the above Para are required. 

 

5. Roads  
 

Damages due to rain or flood either in cutting or in banks shall have to be made by the 

contractor till the site is handed over to the department. The responsibility for desilting and 

making good the damages due to rain or flood rests with the contractor. No extra cost is 

payable for such operations and the contractor shall therefore have to take all necessary 

precautions to protect the work done during the dredging period. 

6. Technology to be used for desilting of reservoir and its subsequent separation. 

The desiliting can be done through two methodologies.  

1. Dry Excavation  

 

 The dry excavation method can be adopted for the reservoir area above water level. In 

this method, it is proposed to excavate the dry land using mechanical equipment such as 

hydraulic excavator or similar sophisticated machine. Further, the excavated sediment 

shall be transported by trucks to the separating unit. Separated components should be 

stacked individually in measurable form. 

 

2. Excavation using pneumatic suction desilting pumps  

 

For reservoir area submerged under water it is suggested to remove the sediments by 

using pneumatic suction pump or cutter suction dredger or any similar sophisticated 

equipment which are GPS enabled. The sucked sediments shall be transported through 

pipeline to the separation mechanism. Since the sediment is pumped alongwith water 

the slurry can be fed directly to the separator to sort out individual components. The 

individual components thus obtained shall be stacked in measurable form. Water 

pumped along with sediments shall be treated to retrieve the quality to such level of 

reservoir water quality before desiltation. Since this project is taken up as a pilot project 

and being the first of its kind in India the vivid understanding about the details and 

probable bottlenecks in the desiltation process and technology is limited. The project is 

taken up as a proof of concept. However, there are a few reservoir desilting projects 

taken up and successfully completed in some of the foreign countries. Literature 

reviews and internet search reveal that some organisations have the technology and 

machinery to complete the end-to-end process of desiltation, separation of components 

and treatment of water. In this project report, the estimate and probable rate for the 

activities associated with desiltation are of Govt. of Kerala, Irrigation Department 

Desiltation of Chulliar Reservoir as Pilot Project worked out on the basis of 

fundamental engineering methods to carry out various steps in the desilting processes. 

While bidding, the bidder should explain the technology they propose to use in the 

desiltation process.  
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6.2 Issues related to turbidity of water during desiltation. 

Standards of Kerala State Pollution control Board shall be followed in relation to the treated 

water to be released to natural streams/reservoir as per www.keralapcb.nic.in.  The test 

required for ensuring water quality and other statutory norms shall be carried out by the 

bidder as per the departmental direction. 

7.0 Environmental concerns 

Withdrawal of sediments shall only be carried out from the stipulated locations of reservoir 

area, as per the work plan approved by the tendering authority. 

Locating the pipeline routes shall be done taking into account development 

patterns of the area, roads, rail crossings etc. Booster pump locations, if required, 

shall be selected to minimize the inconvenience and potential noise impacts. 

Stacking/Processing of deslited materials shall be carried out as per departmental 

direction and supervision only. 

In Case materials are not packed, the trucks shall be well covered during 

transportation to reduce pollution problems. 

After the entire process is completed, debris shall be moved to the areas outside 

the premises of the dam premises at the cost of bidder. 

In case of plastic and other debris, the bidding authority shall decide the mode of 

disposal which shall be specified in the bid document. 

8. Desiltation process 
 

8.1 Reservoir de-siltation process in brief shall include the following phases, 

 Phase 1: Removal of sediment material from the reservoir. 

 Phase 2: Transportation to separation plant/stacking yard. 

 Phase 3: Separation and washing of cobble, pebble, sand, clay and other materials. 

 Phase 4: Transportation of sand, clay and other useable materials, debris disposal. 

The desiltation process should be started from 200m away from the dam body and 

should be proceeded towards the upstream side. 

The de-silted sediment in slurry form shall be separated into usable components 

by wet method. Sufficient test shall be done by the contractor to take into 

consideration of bulking of sand. The quality of sand separated shall be assured 

with respect to particle size as per IS code 383-1970.  
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 The Irrigation Department possesses 1.5 acres of land in 2 plots (100 + 50 cents in 
two separate locations) which will be permitted to be used by the successful 

contractor on lease as per prevailing rate at the time of execution of agreement. 

Additional lands required for processing, transport and storing the desilted 

proceeds shall be secured by the contractor on his own cost and sufficient 

environmental safeguards ensured. 

The area for sediment stacking and processing yard shall be selected taking into 

account the following factors. 

 Areas considered as environmentally sensitive such as wetlands and streams, 

historical sites, river floodway etc. shall be avoided. 

 For economy, the site shall be located at technically feasible distance towards the 

downstream side of the reservoir. 

 The site shall be isolated from populated areas where the pipelines and other 

equipments may be considered a nuisance, a safety hazard, aesthetically unpleasant 

etc. 

 The long term impacts of wind-blown silt that can originate from the disposal area 

after it dries shall also be considered. 

 The site shall provide the operational flexibility needed for the job, such as the ability 

to discharge the dredged material at different points as it moves. 

 The site shall be suitable for the future reuse. 

 

8.2 Disposal of untreated water sucked with the dredged material and subsequently 

 separated.  

The sucked water which is discharged after sediment separation shall be treated and 

reverted to natural streams/pipelines/reservoir as per the direction of the departmental 

officers concerned. The water discharged to the natural streams shall strictly adhere to 

the standards specified by the Kerala State Pollution Control Board. Untreated water 

shall not be discharged into the rivers/streams/reservoir under any circumstance. The 

required test will have to be carried out by the bidder as per the departmental 

direction. 

8.3 Environmental and social impacts of transportation of massive quantities of the 

 desilted and separated components through fragile communities with limited 

 road access given the remote location of reservoirs. 

The process of pumping the entire materials from reservoirs directly to the separating 

& packing plants through pipelines will ensure minimum environmental and social 

disturbance. The bidder shall ensure that the pipeline conveyance of de-silted material 

shall not affect the environment as well as the people residing in the area. Any 

damages to road, gates, fence, side protection works etc. due to any of the above 

processes, shall be maintained by the bidder. 

8.4 Responsibility of the bidder  
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It shall be the responsibility of the bidder to remove the sediments in accordance with 

the Standard Operating Procedure (SOP) and strictly adhering to the safety conditions 

and logistical guidelines stipulated by the Government. The program for desiltation 

shall be completed within a total period of 36 months. All stationary norms are to be 

ensured and royalty if any needs to be paid by the authority/bidder who disposes off 

the separated materials. 

 The desilted proceeds can be removed only upto original contour level at the time of 
impounding reservoir. 

 Desilting will only be permitted 200m away from the body of the dam. 

The silt removed must be completely evacuated out of the department land and also 

the useful and waste products obtained from the silt extraction should be totally 

removed from department land. Total evacuation of wanted or unwanted material 

obtained as silt or byproduct of silt, after the expiry of the time prescribed for 

desiltation, to the satisfaction of signing authority, shall be totally binding on the 

bidder. 

If during desiltation, any precious material (having a value 20 times that of the price 

of the costly desilted product) is found, it will be the sole property of the 

Government. If any forensic material is obtained, it should handed over to the station 

officer of the nearest police station. 

9.5 Monitoring, auditing and accounting mechanism during the process life cycle to 

 ensure accountability. 

 The accumulated sediments shall be removed only from within the boundary 

and  sectors earmarked by Department. De-silting adjacent to the dam structure 

shall be under the close monitoring of Kerala Dam Safety Authority. It will be the 

responsibility of the bidder to convince the Department about the quantum of 

sediments removed by using Integrated Bathymetric Study and sub Bottom Profiling 

also. The entire area of dam premise should be camera installed with boomed check 

post at entrance with counters to evaluate the number of loads a day. Also CCTV 

surveillance systems shall be installed at the separation yard for  monitoring the 

activities. The concerned District Collectors shall post an Inspector at the separation 

site for monitoring. 

The contractor will be solely held responsible for any damages occurred to the dam 

due to desiltation. 

10 Environmental Management Plan (EMP) 

10.1 Environment Management Plan 

 The Environmental Management Plan (EMP) provides an essential link between 

 predicted impacts and mitigation measures during the de-silting operations. EMP 

 outlines the mitigation, monitoring and institutional measures to be taken during and 
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 after the de-silting operations to avoid or mitigate adverse environmental impacts, and 

 the actions needed to implement these measures. The likely impacts on various 

 components of environment due to the project have been identified and measures for 

 their mitigation are suggested. The EMP lists all the requirements to ensure effective 

 mitigation of every potential biophysical and socio-economic impact identified in the 

 EIA. For each attribute, or operation, which could otherwise give rise to impact, The

 following information is presented: 

 A comprehensive listing of the mitigation measures 

 Parameters that will be monitored to ensure effective implementation of the action 

 Timing for implementation of the action to ensure that the objectives of mitigation are 

fully met 

10.2 EMP for De-silting Operations 

 

The EMP comprises of a series of components covering direct mitigation and 

 environmental monitoring, an outline of waste management plan and a project site 

 restoration plan. Therefore, environmental management plan has been prepared for 

 each of the above developmental activities. The management plan for each of the 

 environmental component consists of adopting the mitigation measures proposed for 

 them depending on the anticipated impacts. The mitigation measures shall be 

meticulously followed to ensure efficient environmental management during the de-

silting operations.  

10.3 Land Environment 

 Demarcation of dredging and excavation area with pillars and geo-referencing should 

be done prior to start of de-silting. 

 Excavation for removal of sediments shall not be done up to a distance of 200 m from 

the dam. 

 Depth of excavation should be restricted to 3 meter and distance from the bank 

should be 3 meter or 10 percent of the river/stream width whichever less. No 

excavation shall be done beyond the reservoir area into the river/stream. The 

depth of excavation shall not exceed the original bed level of the reservoir.  

 Catchment area treatment may be prioritized. Better coordination between the Forest 

Department and Irrigation Department may be ensured. 

 The debris and the topsoil shall be stacked separately and used for catchment area 

treatment.  

 Restricting site vegetation clearance to the minimum needed to provide adequate and 

safe working space for all the activities which will be carried out on the site 

 Green belt/plantation shall be developed all along the haul roads and other places to 

arrest dust. 

 On completion of de-silting operations all machinery and equipment, surplus 
materials and wastes should be completely removed. Stockpiles if any should be 

provided with gentle slopes.  
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 Burning of wastes on site shall be prohibited. A waste management plan should be 

prepared and complied with.  

10.4 Water Environment 

 Settling tanks and purifying facilities should be established for reducing turbidity. 

Harmless coagulants used for drinking water treatment such as alum or poly 

electrolyte can be used as coagulation aids for assisting the sedimentation. The 

scheme of wastewater treatment proposed shall include detention ponds with geo-

membrane liner, coagulant dosing and primary settling and ponds for filtration. The 

filtration ponds shall have geo-membrane liner and graded sand as filtration media.  

 Excavation shall be done only in the dry season to avoid any disturbances affecting 
the water quality in the reservoir water.  

 Labourers should be provided with adequate quantity of drinking water of potable 

quality. 

 Sufficient and appropriate sanitary facilities should be provided in order to maintain 

hygienic conditions. Septic tanks followed by soak pits shall be used for disposal of 

sewage. 

 Area for maintenance of vehicles should be so located that contamination of reservoir 

water or surface water by accidental spillage of oil can be prevented. Such areas 

shall be provided with an impermeable base and drainage systems which discharge 

through efficient oil and grease traps.  

 Storm water management shall be done by providing adequate drainage facilities. 

10.5 Air Environment 

 The transporting vehicles shall not be over loaded.  

 Repair and maintenance of the roads shall be done as and when required. 

 Water sprinklers shall be used to minimize the air borne dust emissions on haul roads 

and all the haul roads shall be paved with bitumen to prevent any dust generation.  

 PUC certified vehicles shall be used for transportation. 

 If DG sets are used as source of power or back up, they shall be as per CPCB 

prescribed standards for emission and stack heights.  

 Any waste oil generated shall not be incinerated and will be sold to authorized waste 

oil recyclers 

 The storage and handling of soil, sub-soils, top-soils and materials shall be carefully 

managed to minimize the risk of windblown material and dust 

 Engines and exhaust systems of all vehicle and equipment shall be maintained so that 

exhaust emissions do not exceed statutory limits and that all vehicles and equipment 

are maintained in accordance with manufactures’ manuals. Periodic monitoring of 

this shall be undertaken to ensure compliance. 
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 Ambient air quality with respect to SPM, RPM, SO2, NOx, H2S and CO monitoring 

shall be continued at appropriate locations.  

10.6 Noise and Vibration 

 Earth movers and other machinery with low noise levels shall be used. Acoustic 

barriers and silencers should be used in equipment wherever necessary 

 Periodic maintenance of various machinery and transportation vehicles should be 

undertaken  

 Onsite workers should be provided with noise protection devices such as ear plugs/ 

muffs wherever necessary and their proper usage will be ensured for eardrum 

protection of the workers.  

 Periodic monitoring for the noise levels within the project site and along the outside 

project boundary shall be undertaken to ensure compliance per CPCB set standards 

 De-silting operations shall not be carried out in the night hours. 

 Monitor job and location specific noise levels for compliance with HSE regulations 

by verifying acceptability of noise levels caused by the project activities and 

comparison with noise criteria 

 Feedback from the monitored noise levels at sensitive locations shall be taken to 

ensure that the impact due to high noise levels is practically minimized 

10.7 Biological Environment 

 The region does not have dense vegetation which requires clearance. The vegetation 

 in the processing location needs to be cleared.  

 Many spawning habitats require a specific sediment size and too fine of sediment can 

end up smothering the eggs and other benthic creatures. Too much sediment 

deposition can also bury habitats and even physically alter a waterway. Excessive 

levels of suspended load tend to have negative impacts on aquatic life. Suspended 

sediment can prevent light from reaching submerged vegetation and clog fish gills. 

Hence there shall be constant monitoring of the downstream water quality.  

 No washing, crushing, screening, stockpiling, or plant operations should occur at or 

below the streams "average high water elevation," or the dominant discharge. These 

and similar activities have the potential to release fine sediments into the stream, 

providing habitat conditions harmful to local fish and benthic flora and fauna. 

 Development of green belt with carefully selected plant species is of prime 

importance due to their capacity to reduce noise and air pollution impacts by 

attenuation/assimilation and for providing food and habitat for local micro fauna.  

10.8 Socio Economic Environment 

 Given that the de-silting operations do not require huge quantities of power or water, 

the only likely impact on infrastructure would be on the roads, for transporting the 

processed sediments. Considering the high traffic emanating during the 
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transportation of processed sediments, an effective traffic management scheme 

should be developed to avoid congestion on the nearby and local roads.  

 Local persons will get employment due to the de-silting operations which can 

compensate the loss of pisci-culture in the reservoir due to the de-silting operations. 

 Socio-cultural conflicts between the workforce and local communities can be 

avoided, if the majority of the operators and workforce are local inhabitants. 

 Employing local labour will avoid the requirement of providing onsite 

accommodation to the workforce.  

 

10.9 Health and Safety 

 Proper signage shall be used at mining site as well as the transportation route. 

 The movement of heavy equipment should be done with proper precaution to prevent 

any accidents on the road or at the reservoir site or processing locations.  

 Occupational risk should be minimized at the project site through implementation of a 

full proof safety system. 

 Safety training should be provided to all construction workers on operation of 

equipment. Security should also be extended during non-working hours to ensure 

there is controlled access to the machinery and equipment. 

 The contractors should also be vigilant to detect workers showing symptoms of 

communicable diseases. All illness and incidents shall be reported and recorded 

 

10.10 Suggested Environmental Monitoring Programme 

 

Sl. 

No. 

Type No. of 

Locations 

Parameters Period and 

Frequency 

1. Ambient Air 

Quality 

8 Criteria Pollutants: SO2, 

NO2, PM10, PM2.5 ,CO. 

Once in a month 

2. Ambient 

Noise 

8 dB (A) levels. Once in a month 

3. Surface water 

quality 

1 As per IS 10500 potable 

water standards. 

Once in 6 

months. 
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4. Soil quality 1 Organic matter, C.H., N, 

Alkalinity, Acidity, heavy 

metals and trace metal, 

Alkalinity, Acidity. 

Once in 6 

months. 

5 Reservoir 

Water Quality 

2 pH, Temp, Salinity, TDS, 

TSS, DO, BOD, Hardness, 

Alkalinity, Chlorides, 

Turbidity, Conductivity, Oil 

and Grease, Heavy Metals 

Twice in a 

month both for 

upstream and 

downstream  

6 Sediment 

Quality 

1 Organic C, Organic N, 

heavy metals 

Once in 6 

months. 

 

10.11 Project Restoration Plan 

 The plan for restoring the ecological balance of the reservoir after carrying out the 

 desilting operations is depicted in the following section. 

 Artificial Floating Islands (AFIs) are vegetated floating platforms which can be used 

in reservoirs to enhance the aquatic environment. AFIs have four functions: 1) water 

purification, 2) habitat enhancement, 3) shoreline erosion protection, and 4) 

improved landscape features.  

 A floating island consists of a small buoyant frame on which plants grow which can 

be put into the reservoir. They can act to remove excess nutrients from the water 

which will avoid eutrophication. Floating islands can reduce BOD of water by up to 

80%. They can also provide habitats for fish and nesting sites for birds. Since they 

can float, they will not be affected by the changing water levels in reservoirs.  

Sl. No EMP components 

1.  Dust suppression 

2.  Green belt development  

3.  Storage of top soil and catchment area treatment 
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4.  Restoration of pisci-culture 

5.  Wastewater Management 

6.  Storm water Management 

7.  Haul road repair and maintenance 

8.  Environmental Monitoring Cost 

9.  Restoration of reservoir ecological balance after de-silting operations 
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Drawings 

Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached 

to this section or annexed in a separate folder. 

 

1. Route map from Mangalam Dam Junction to proposed Yards 
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Section VII.  General Conditions of Contract 

 

 

 

These General Conditions of Contract (GCC), read in conjunction with the Particular 

Conditions of Contract(PCC) and other documents listed therein, should be a complete 

document expressing fairly the rights and obligations of both parties. 

 

These General Conditions of Contract have been developed on the basis of considerable 

international experience in the drafting and management of contracts, bearing in mind a trend 

in the Dredging industry towards simpler, more straightforward language. 

 

The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 
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General Conditions of Contract 

A.  General 

1. Definitions 1.1 Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount 

accepted in the Letter of Acceptance for the execution 

and completion of the Works and the remedying of any 

defects. 

(b) The Activity Schedule is a schedule of the activities 

comprising the Dredging, in a lump sum contract. It 

includes a lump sum price for each activity, which is used 

for valuations and for assessing the effects of Variations 

and Compensation Events. 

(c) Bill of Quantities means the unpriced quantity of 

materials dredged out 

(d) The Contract is the Contract between the Employer and 

the Contractor to dredge out sediments from reservoir. It 

consists of the documents listed in GCC Sub-Clause 2.3 

below. 

(e) The Contractor is the party whose Bid to carry out 

dredging has been accepted by the Employer. 

(f) The Contractor’s Bid is the completed bidding document 

submitted by the Contractor to the Employer. 

(g) The Contract Price is the Accepted Contract Amount 

stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the Contract. 

(h) Days are calendar days; months are calendar months. 

(i) A Defect is any part of the Dredging not completed in 

accordance with the Contract. 

(j) The Defects Liability Certificate is the certificate issued 

by Project Manager upon correction of defects by the 

Contractor. 

(k) The Defects Liability Period is the period named in the 

SCC pursuant to Sub-Clause 29.1 and calculated from 

the Completion Date. 

(l) Drawings means the drawings associated with dredging 

like route map, grids for dredging etc, as included in the 

Contract, and any additional and modified drawings 

issued by (or on behalf of) the Employer in accordance 
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with the Contract, contour drawings, level field books, 

measurement books etc. and others  including 

calculations, post desiltation contour maps and other 

information provided/ submitted by contractor and 

approved by the Engineer in charge for the execution of 

the Contract/ issuance of completion certificate. 

(m) The Employer is the party who employs the Contractor to 

carry out the Dredging, as specified in the PCC. 

(n) The Engineer-in-Charge is the person named in the PCC 

(or any other competent person appointed by the 

Employer and notified to the Contractor, to act in 

replacement of the Engineer-in-Charge) who is 

responsible for supervising the dredging and 

administering the Contract. 

(o) Equipment is the Contractor’s machinery and vehicles 

brought temporarily to the Site for dredging. 

(p) “In writing” or “written” means hand-written, type-

written, printed or electronically made, and resulting in a 

permanent record; authenticated by bonafide officer. 

(q) The Initial Contract Price is the Contract Price listed in 

the Employer’s Letter of Acceptance. 

(r) The Intended Completion Date is the date on which it is 

intended that the Contractor shall complete the Works.  

The Intended Completion Date is specified in the PCC.  

The Intended Completion Date may be revised only by 

the Project Manager by issuing an extension of time or an 

acceleration order. 

(s) Materials are all dredged items. 

(t) Plant is any integral part of the Works that shall have a 

mechanical, electrical, chemical, or biological function. 

(u) PCC means Particular Conditions of Contract. 

(v) The Site is the area defined as such in the PCC. 

(w) Site Investigation Reports are those that were included in 

the bidding documents and are factual and interpretative 

reports about the surface and subsurface conditions at the 

Site. 

(x) Specification means the Specification of the Dredging 

included in the Contract and any modification or addition 

made or approved by the Project Manager. 
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(y) The Start Date is given in the PCC. It is the latest date 

when the Contractor shall commence execution of the 

Works.  It does not necessarily coincide with any of the 

Site Possession Dates. 

(z) A Subcontractor is a person or corporate body who has a 

Contract with the Contractor to carry out a part of the 

work in the Contract, which includes work on the Site. 

(aa) A Variation is an instruction given by the Engineer-in-

Charge which varies the Works. 

(bb) Dredging are what the Contract requires the Contractor to 

dredge out and turn over to the Employer, as defined in 

the PCC. 

2. Interpretation 2.1 In interpreting these GCC, words indicating one gender include 

all genders. Words indicating the singular also include the plural 

and words indicating the plural also include the singular.  

Headings have no significance. Words have their normal 

meaning under the language of the Contract unless specifically 

defined. The Project Manager shall provide instructions 

clarifying queries about these GCC. 

2.2 If sectional completion is specified in the PCC, references in the 

GCC to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion 

Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the 

following order of priority: 

(a) Agreement, 

(b) Letter of Acceptance, 

(c) Contractor’s Bid, 

(d) Particular Conditions of Contract, 

(e) General Conditions of Contract, including Appendix, 

(f) Specifications, 

(g) Drawings, 

(h) Bill of Quantities, and 

(i) any other document listed in the PCC as forming part of 

the Contract. 

3. Language and 

Law 

3.1 The language of the Contract and the law governing the Contract 

are stated in the PCC. 
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3.2 Throughout the execution of the Contract, the Contractor shall 

comply with the import of goods and services prohibitions in the 

Employer’s country when 

(a) as a matter of law or official regulations, the Borrower’s 

country prohibits commercial relations with that country; 

 

4. Engineer-in-

Charges 

Decisions 

4.1 Except where otherwise specifically stated, the Engineer-in-

Charge shall decide contractual matters between the Employer 

and the Contractor in the role representing the Employer. 

5. Delegation 5.1 Otherwise specified in the PCC, the Engineer-in-Charge may 

delegate any of his duties and responsibilities to other bonafide 

employees, after notifying the Contractor, and may revoke any 

delegation after notifying the Contractor. 

6. Communica-

tions 

6.1 Communications between parties that are referred to in the 

Conditions shall be effective only when in writing and 

authenticated. A notice shall be effective only when it is 

delivered and acknowledgement received. 

7. Subcontracting 7.1 The Contractor may subcontract with the approval of the 

Engineer-in-Charge, but may not assign the Contract without the 

approval of the Employer in writing. Subcontracting shall not 

alter the Contractor’s obligations. 
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8. Personnel and 

Equipment 

8.1 The Contractor shall employ the key personnel and use the 

equipment identified in its Bid, to carry out the Dredging or other 

personnel and equipment approved by the Engineer-in-Charge. 

The Engineer-in-Charge shall approve any proposed replacement 

of key personnel and equipment only if their relevant 

qualifications or characteristics are substantially equal to or 

better than those proposed in the Bid. 

8.2 If the Engineer-in-Charge asks the Contractor to remove a person 

who is a member of the Contractor’s staff or work force, stating 

the reasons, the Contractor shall ensure that the person leaves the 

Site within seven days and hereinafter has no further connection 

with the work in the Contract. 

8.3 If the Employer, Engineer-in-Charge or Contractor determines, 

that any employee of the Contractor be determined to have 

engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practice during the execution of the Works, then that employee 

shall be removed in accordance with Clause 8.2 above. 

9. Contractor’s 

Risks 

9.1 From the Starting Date until the Defects Liability Certificate has 

been issued, the risks of personal injury, death, and loss of or 

damage to property (including, without limitation, the Dredging, 

are Contractor’s risks. 

10. Insurance 10.1 The Contractor shall provide, in the joint names of the Employer 

and the Contractor, insurance cover from the Start Date to the 

end of the Defects Liability Period, in the amounts and 

deductibles stated in the PCC for the following events which 

are due to the Contractor’s risks: 

(a) loss of or damage to the Dredging operation; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property . 

(d) personal injury or death. 

10.2 Policies and certificates for insurance shall be delivered by the 

Contractor to the Engineer-in-Charge for the Engineer-in-

Charge’s approval before the Start Date. All such insurance shall 

provide for compensation to be payable in the types and 

proportions of currencies required to rectify the loss or damage 

incurred. 

10.3 If the Contractor does not provide any of the policies and 

certificates required, the Employer may effect the insurance 

which the Contractor should have provided and recover the 
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premiums the Employer has paid from payments otherwise due 

to the Contractor or, if no payment is due, the payment of the 

premiums shall be a debt due. 

10.4 Alterations to the terms of an insurance shall not be made 

without the approval of the Engineer-in-Charge. 

10.5 Both parties shall comply with any conditions of the insurance 

policies. 

11. Site Data 

 

11.1 The Contractor shall be deemed to have examined any Site Data 

referred to in the PCC, supplemented by any information 

available to the Contractor. 

12. The Works to 

Be Completed 

by the 

Intended 

Completion 

Date 

12.1 The Contractor may commence execution of the Dredging on the 

Start Date and shall carry out the Dredging in accordance with 

the Program submitted by the Dredging, as updated with the 

approval of the Engineer-in-Charge, and complete them by the 

Intended Completion Date. 

13. Approval by 

the Engineer-

in-Charge 

13.1 The Contractor shall submit schedule, methodology and pattern 

of dredging to be carried out in the reservoir. Dredging should be 

carried out to levels pre -determined and shall not be permitted 

beyond the original bed levels of the reservoir and only the 

accumulated sediments are to be removed. 

14. Safety 14.1 The Contractor shall be responsible for the safety of all activities 

on the Site. 

15. Discoveries 15.1 Anything of historical or other interest or of significant value 

unexpectedly discovered on the Site shall be the property of the 

Employer. The Contractor shall notify the Engineer-in-Charge of 

such discoveries and carry out the Engineer-in-Charge’s 

instructions for dealing with them. Any material having forensic 

value should be handed over to the station officer of the nearest 

police station. 

16. Possession of 

the Site 

16.1 The Employer shall give possession of all parts of the Site to the 

Contractor, but the dredging status should be constantly updated 

to the Engineer in charge and levels in dredging in no case 

beyond the limits specified by the Engineer in charge 

17. Access to the 

Site 

17.1 The Contractor shall allow the Engineer-in-Charge and any 

person authorized by the Engineer-in-Charge access to the Site 

and to any place where dredging Contract is being carried out or 

is intended to be carried out. 
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18. Instructions, 

Inspections 

and Audits 

18.1 The Contractor shall carry out all instructions of the Engineer-in-

Charge which comply with the applicable laws where the Site is 

located. 

18.2 The Contractor shall permit and shall cause its Subcontractors 

and sub consultants to permit, the Government/Employer and/or 

persons appointed by the Government/Employer to inspect the 

Site and/or the accounts and records relating to the performance 

of the Contract and the submission of the bid, and to have such 

accounts and records audited by auditors appointed by the 

Government/Employer if requested by the Employer. 

B.  Time Control 

19. Program 

 

19.1 Within the time stated in the PCC, after the date of the Letter of 

Acceptance, the Contractor shall submit to the Engineer-in-

Charge for approval a Program showing the general methods, 

arrangements, order, and timing for all the activities in the 

Dredging Operation including ENVIRONMENT 

MANAGEMENT PLAN (EMP). 

19.2 An update of the Program shall be a program showing the actual 

progress achieved on each activity and the effect of the progress 

achieved on the timing of the remaining Dredging, including any 

changes to the sequence of the activities. 

19.3 The Contractor shall submit to the Engineer-in-Charge for 

approval an updated Program at intervals no longer than the 

period stated in the PCC. If the Contractor does not submit an 

updated Program within this period, the Engineer-in-Charge may 

withhold the Dredged material. 

19.4 The Engineer-in-Charge’s approval of the Program shall not alter 

the Contractor’s obligations. The Contractor may revise the 

Program and submit it to the Engineer-in-Charge again at any 

time.  

20. Extension of 

the Intended 

Completion 

Date 

20.1 The Employer shall extend the Intended Completion upon 

approval of empowered committee. 

  

21. Management 

Meetings 

21.1 Either the Engineer-in-Charge or the Contractor may require the 

other to attend a management meeting. The business of a 

management meeting shall be to review the plans for remaining 

Dredging and to deal with matters raised in accordance with the 
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early warning procedure. 

21.2 The Engineer-in-Charge shall record the business of management 

meetings and provide copies of the record to those attending the 

meeting and to the Employer. The responsibility of the parties for 

actions to be taken shall be decided by the Engineer-in-Charge 

either at the management meeting or after the management 

meeting and stated in writing to all who attended the meeting. 

 

22. Early Warning 22.1 The Contractor shall warn the Engineer-in-Charge at the earliest 

opportunity of specific likely future events or circumstances that 

may adversely affect the dredging activity. 

C.  Activity Control 

23. Identifying 

Defects 

23.1 The Engineer-in-Charge shall check the Contractor’s dredging 

and notify the Contractor of any Defects/hazard to dam and its 

structure that are found. Such checking shall not affect the 

Contractor’s responsibilities. The contractor will be solely held 

responsible for any damages occurred to the dam due to 

desiltation. 

24. Correction of 

Defects 

24.1 The Employer shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at 

Completion, and is defined in the PCC. The Defects Liability 

Period shall be extended for as long as Defects remain to be 

corrected. 

24.2 Every time notice of a Defect is given, the Contractor shall 

correct the notified Defect within the length of time specified by 

the Employer’s notice. 

25. Uncorrected 

Defects 

25.1 If the Contractor has not corrected a Defect within the time 

specified in the Employer’s notice, the Employer shall assess the 

cost of having the Defect corrected, and the Contractor shall pay 

this amount. 

D.  Cost Control 

26. Contract 

Price
12

 

26.1 The contract price will be the highest successful bid during 

bidding. 

27. Payments 27.1 Payment shall be made amount in installments in advance by 

Demand Draft in favour of Executive Engineer, Irrigation division, 
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Malampuzha, Palakkad. The first installment should be remitted 

on the 90
th

 day of signing the agreement, ie., on the date of 

commencement of work. 

Quoted bid amount to be paid in 5% (3rd month), 5% (6th month), 

10% (9th month), 10% (12th month), 10% (15th month), 15% 

(18th month), 15% (21th month), 15% (24th month), 5% (27th 

month), 5% (30th month), 5% (33rd month). The applicable GST 

and other relevant taxes if any should be paid along with the 

installments. Removal of silt for the successive quarters shall be 

permitted only on full remittance of previous quarters if any, and 

the full installment of the next quarter. 

28. Tax G.   1.GST Shall be paid extra as applicable under GST Act. The rates 

quoted by the bidders shall be considered for evaluation purpose. In 

case, GST rates claimed during billing are higher than the prevailing 

rates, the prevailing rate as per GST Act shall be considered. 

10 2. Statutory variation, if any declared by the Govt. would be 

considered for GST only while executing the contract. If there is 

any increase/decrease in the G.S.T. rates, that should be applicable/ 

considered for payment purpose. However, if any, new Tax, 

Duties, Levies etc. are imposed/ introduced subsequently by the 

Government/Statutory Authority that shall be fully on the bidder’s 

account and that will be borne by the bidder. Employer will not 

bear any extra cost for it. 

 

3.The Contractor shall be entirely responsible for payment of all taxes, 

duties, license fees, royalties, senerage charges  and other such levies 

legally payable/incurred. 

 

If it is statutory requirement to make deductions towards such 

taxes and duties or any other applicable taxes and duties, the 

same shall be made by the Employer and a certificate for the 

same shall be issued to the Contractor. 

 

4. The Contractor shall be solely responsible for the taxes that 

may be levied on the Contractor's persons or on earnings of any 

of his employees and shall hold the Employer indemnified and 

harmless against any claims that may be made against the 

Employer. The Employer does not take any responsibility 

whatsoever regarding taxes under Indian Income Tax Act. If it 

is obligatory under the provisions of the Indian Income Tax 

Act, deduction of Income Tax at source of the contractor shall 

be made by the Employer. 

 



3-16 Section VII. –General Conditions of Contract 

 

29. Currencies 29.1 Where payments are made in currencies other than the currency of 

the Employer’s country specified in the PCC, the exchange rates 

used for calculating the amounts to be paid shall be the exchange 

rates stated in the Contractor’s Bid. 

30. Advance 

Payment 

30.1 A reimbursable interest free amount shall be remitted by the 

successful bidder at the time of signing the contract, as specified 

in the PCC. Payment of desilted proceeds to be made in advance.  

31. Securities 31.1 The Performance Guarantee shall be provided to the Employer no 

later than the date specified in the Letter of Acceptance and shall 

be issued in an amount specified in the PCC, and denominated in 

the types and proportions of the currencies in which the Contract 

Price is payable. The Performance Guarantee shall be valid until 

one year from the date of issue of the Certificate of Completion. 

E.  Finishing the Contract 

32. Completion 32.1 The Contractor shall request the Engineer-in-Charge to issue a 

Certificate of Completion of the Works, and the Engineer-in-

Charge shall do so upon deciding that the whole of the Works is 

completed, and to the satisfaction of agreement signing authority. 

The contractor shall submit the post desiltation contour drawings 

(asbuilt drawings) which is mandatory for the issuance of virtual 

completion certificate.  
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33. Termination 33.1 The Employer or the Contractor may terminate the Contract if the 

other party causes a fundamental breach of the Contract. 

33.2 Fundamental breaches of Contract shall include, but shall not be 

limited to, the following: 

(a) the Contractor stops dredging for 120 days when no stoppage 

of work is shown on the current Program and the stoppage 

has not been authorized by the Engineer-in-Charge; 

(b) the Engineer-in-Charge instructs the Contractor to delay the 

progress of the Dredging, and the instruction is not 

withdrawn within 28 days; 

(c) the Employer or the Contractor is made bankrupt or goes 

into liquidation . 

(d) the Engineer-in-Charge gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of 

time determined by the Engineer-in-Charge; 

(e) the Contractor does not maintain a Security, which is required;  

(f) the Contractor has delayed the completion of the Dredging 

by the number of days as defined in the PCC; or 

(g) if the Contractor, in the judgment of the Employer, has 

engaged in corrupt, fraudulent, collusive, coercive or 

obstructive practices, in competing for or in executing the 

Contract, then the Client may, after giving fourteen (14) days 

written notice to the Contractor, terminate the Contract and 

expel him from the Site. 

(h) Upon default of 120 days of an agreed payment, the contract 

will be liable to be terminated, after offering an opportunity 

for reply. If the successful bidders default on payment, an 

interest @ 12% per annum will be chargeable for each day of 

default and shall be adjustable against the performance 

guarantee. 

33.3 When either party to the Contract gives notice of a breach of 

Contract to the Engineer-in-Charge for a cause other than those 

listed under GCC Sub-Clause 33.2 above, the Engineer-in-Charge 

shall decide whether the breach is fundamental or not. 

33.4 Notwithstanding the above, the Employer may terminate the 

Contract for convenience. 
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33.5 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site as 

soon as reasonably possible, preferably within a fortnight. 

34. Payment upon 

Termination 

34.1 If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Engineer-in-Charge shall issue a 

certificate for the value of the work done and security amount will 

stand forfeited. If the total amount due to the Employer exceeds 

any payment due to the Contractor, the difference shall be a debt 

payable to the Employer. 

35. Property 35.1 All dredged Materials on the Site, shall be deemed to be the 

property of the Employer if the Contract is terminated because of 

the Contractor’s default. 
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Section VIII.  Particular Conditions of Contract 

 

Except where otherwise specified, all PCC should be filled in by the Employer prior to 

issuance of the Bidding Documents.  Schedules and reports to be provided by the Employer 

should be annexed. 

 

 

A. General 

GCC 1.1 (d) The registered owner of the Mangalam reservoir is: Government of Kerala 

GCC 1.1 (m) The Employer is [The Superintending Engineer, Siruvani Project Circle, 

Vadakkanthara P O, Chunnambuthara, Palakkad, Kerala, India]. 

GCC 1.1 (r) The Intended Completion Date for the whole of the Works shall be 

36months 

[If different dates are specified for completion of the Works by section 

(“sectional completion” or milestones), these dates should be listed here] 

GCC 1.1 (n) The Engineer-in-Charge is Executive Engineer, Irrigation division, 

Malampuzha, Palakkad, Kerala, India 

GCC 1.1 (v) The Site is located at Vandaazhi village in Alathur Taluk ,  Palakkad, 

Kerala, Indiaand is defined in drawings No.  [insert numbers] 

GCC 1.1 (y) The Start Date shall be [insert date]. 

GCC 1.1 (bb) The Works consist of desiltation of Mangalam reservoir by dry excavation 

and wet excavation and other allied works related to desiltation as in Section 

VI   Work requirements  

GCC 2.3(i) The following documents also form part of the Contract: Details of insurance 

of contracting person and employer, machinery etc. 

GCC 3.1  The language of the contract is English 

The law that applies to the Contract is the law of India. 

GCC 5.1 The Engineer-in-Charge[may] delegate any of his duties and responsibilities. 

GCC 10.1 The minimum insurance amounts and deductibles shall be: 

(a) for loss or damage to the Works,  Plant and Materials:  [minimum cover 

for insurance- Bid amount, Maximum deductible for Insurance- 2% of 

minimum cover ]. 

(b) For loss or damage to Equipment:  [minimum cover for insurance- 10%  
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Bid amount, Maximum deductible for Insurance- 2% of minimum cover 

]. 

(c) for loss or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with Contract [minimum cover for 

insurance-  1% Bid amount, Maximum deductible for Insurance- 2% of 

minimum cover ]. 

(d) for personal injury or death:  

(i) Of other people: [ INR 5 lakhs per person  per occurrence with 

minimum four occurrence at any given time] 

(ii) of the Contractor’s employees: [In accordance with the statutory 

requirements applicable to India (work charge insurance)] 

GCC 11.1 Site Data are: [list Site Data] Data to be supplemented from Basic Tax 

Register (BTR) from concerned village office, ie. Vandazhy village. 

GCC 16.1 The Site Possession Date(s) shall be: 10 days from the date of agreement  

GCC 33.1 Any dispute, controversy, or claim arising out of or relating to this 

Contract, or breach, termination, or invalidity thereof, shall be settled by 

the Civil Court in whose jurisdiction the work covered by the contract is 

situated, or in whose jurisdiction the contract was entered into in case the 

work extended to the jurisdiction of more than one court.” 

The place of jurisdiction shall be: Palakkad District, Kerala State, India 

B. Time Control 

GCC 19.1 The Contractor shall submit for approval a Program for the Works within 

18 working days from the date of the Letter of Acceptance. 

GCC 19.3 The period between Program updates is 30 days. 

The amount to be withheld for late submission of an updated Program is - 

Rs 5000/- to be paid in Treasury Chelan for each day of delay in the 

submission of updated program.   

C. Quality Control 

GCC 24.1 The Defects Liability Period is: one year. 

D. Cost Control 

GCC 29.1 The currency of the Employer’s country is:  Indian National Rupees (INR) 

GCC 30.1 The proportion of payments retained is: reimbursable interest free amount of 
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2 % of the quoted value subject to a minimum of INR 25 lakhs. The 

payments for desilted proceeds should be made in advance on or before 8
th

 

calendar day of respective months. 

GCC 31.1 The Performance Guarantee amount is : 

[5% of the quoted value in which at least fifty percentage of the amount will 

be in the form of Treasury Fixed Deposit and the rest in the form of an 

unconditional bank guarantee, valid for 48 months, at the time of 

execution of agreement in the form given in Section X Contract Forms. 

Bank Guarantee shall be valid for one year after the completion of the 

desiltation work in approved format in accordance with the conditions 

of contract]. 

[A Bank Guarantee shall be unconditional (on demand) (see Section X, 

Contract Forms).  

E. Finishing the Contract 

GCC 32.1 The amount to be withheld for failing to produce “as built” drawings within 

the period of virtual date of completion is INR ONE LAKH. 

GCC 33.2(f) The maximum number of days is: [Can be assessed only after 20 months of 

commencement of the work]. 

(For extension beyond completion date if arises) 

GCC 34.1 The percentage to apply to the value of the work not completed, representing 

the Employer’s additional cost for completing the Works, is Performance 

guarantee amount. 

 

 

 

 





3-23 

 

 

 

 

Section IX –Special Conditions of Contract 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 



3-24 Section IX –Special Conditions of Contract 

 

Special Conditions of Contract 

 

1. Scope, Extent, 

Intent 

1.1  Scope: The general character and the scope of the  Dredging

 shall be as illustrated and defined in the  Drawings, 

 Specifications, other Contract Documents. 

1.2   The envisaged quantity of silt is 2.95 Mm3 in the Mangalam 

reservoir is only provisional. 

1.3    The area of desiltation will be at an offset of 200m from the 

body of the dam (earth and masonry).  

1.4   The desilted proceeds can be removed only upto original contour 

level at the time of impounding reservoir. (figure attached). 

1.5     The bidder is empowered to remove only the accumulated  

sediments (and not hard strata ). 

1.6   The quantity of sediments removed is ‘AS IS WHERE IS’ 

condition and the employer is not legally bound to assure the 

quantity of sediments as envisaged above. 

1.7  The bid amount is for the sediments to be removed and disposed 

off by the bidder for the envisaged quantity ie. 2.95Mm3. 

Decision pertaining to the variation if any that had  occurred to 

the envisaged quantity of sediments, the same will be left to the 

Empowered Committee and the decision of the Empowered 

Committee regarding the variation of quantity of sediments and 

its payment to be effected shall be totally binding upon the 

bidder. 

1.8 Extent: The Contractor shall carry out and complete the 

dredging under the Contract in every  respect, and his work 

 shall include the supply of all labour, equipment, plant and 

machinery, tools, transportation,  and everything else necessary 

for the  proper  execution and completion of the dredging in 

 accordance with the Contract Documents and to  the 

satisfaction of the Engineer-in charge. The Contractor shall be 

fully responsible and liable for everything and all matters in 

connection with or arising out of or being a result or 

consequence of his carrying out or omitting to carry out any 

part of  the Work. Where any parts of the Work may be 

executed by Sub-Contractors, such responsibility and liability 

of the Contractor shall cover and extend to the work of all such 

Sub-Contractors. 
 
1.9 Intent: The Contract Documents are  complementary and what 

 is called for by any one shall be binding as if called for by 

 all. 

2. Site 2.1  Contractor to satisfy himself about site conditions: The 
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 Contractor ensures that before submitting bids for the dredging 
the Contractor has visited the Site and satisfied himself about 

the Site conditions for dredging and for logistics and smooth

 flow of workmen and materials as well as permission from 

 Authorities for this purpose. The Contractor has examined the 

 Site and taken note of character of the soil and of the 

 excavations, the information of the Work, and facilities for 

obtaining any special articles called for in the Contract 

 Documents. The Contractor has also made its own assessment 

 and obtained all information on the Site constraints and on all 

 matters that will affect the execution, continuation and 

 progress, and completion of the dredging. Any extra claims or 

 extension of time made in consequence of any 

misunderstanding,  incorrect information on any of these 

points or on the grounds of  insufficient description or 

information shall not be entertained or allowed at any stage. 

2.2 The irrigation department possesses 1.5 acres of land in 2 plots 

(100+50  cents) in two separate locations which will be permitted 

to be used by the successful bidder on lease. Additional lands 

required for processing, transport and storing the desilted 

proceeds shall be secured by the contractor on his own cost.The 

contractor shall obey the decisions taken by the District 

Monitoring Committee, if any issues related to rehabilitation 

arises during desiltation process 

2.3 Access to site by the contractor: The access to the Site will be 

shown immediately on award of the Contract to the Contractor 

and the Site shall be shared with other Contractors and Sub-

Contractors as applicable. The Contractor shall upon being given 

such access commence the Work and diligently proceed with the 

execution of the dredging in accordance with the Contract 

Documents. Access to the Site by the Contractor shall be merely 

a license for carrying out the dredging under the Contract, and 

the Contractor shall not by his being allowed such entry on the 

Site, acquire any right on land 

2.4 Treasures, Antiquities found are property of Employer: All 

fossils, antiquities and other objects of interest or value, which 

may be found on the Site at the commencement or during the 

progress of the Work, shall be the property of the Employer. The 

Contractor shall carefully take out and preserve all such fossils, 

antiquities and objects and shall immediately deliver the same in 

their discovered state into the possession of the Employer. 

2.5 The Department does not undertake to construct or make 

available any approach road or other means of approach to the 

proposed work site and the Contractor shall get acquainted with 
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the available means of approaches to the proposed site and quote 
for the various items. The Department shall not be liable for any 

claim raised later on the plea of non-availability or non-access to 

the site. 

3. Nature of 

Contract 

3.1  Nature of contract is Turnkey method. 

4. Notices, Fees, 

Byelaws, 

Regulations 

etc. 

4.1 The Contractor shall comply with all applicable laws and 

Government Acts including the Byelaws or regulations of 

Central and / or Local Authorities relating to the Work in so 

far as labour, dredging, fabrication and installation activities 

are concerned, and he shall obtain from the Central and/ or 

Local Authorities all permissions and approvals required for 

the plying of trucks, construction machinery etc., and also for 

construction of temporary offices, labour camps, base camp, 

stores and other  temporary structures in connection with 

the dredging, and the Contractor shall give all notices and pay 

all fees and charges  that are and that can be demanded by 

law there under. The Contractor shall allow for such 

compliance and work, and for the giving of all such notices, 

and shall effect the payment of all such fees and charges and 

these additional payments are over and above the quoted bid 

price. 

 

4.2  The contractor is bound to follow relevant Kerala State 

 Government orders, circulars, Kerala PWD Manuals etc

 prevailing at the time of contract connected to the execution of 

 the work under the contract even though specific reference to 

 these are not provided elsewhere in the contract conditions. 

5. Licenses and 

permits 

5.1 The Contractor shall directly obtain all licenses and  permits for 

the equipments under Government  control, and those 

required to be obtained by the Contractor for the execution of 

the dredging. The Contract Price shall exclude all 

transportation charges and the other expenses that may 

 incurred in this connection. 

6. Contract 

Documents 

6.1  The following documents shall constitute the Contract 

 documents: 
 

a. Articles of Agreement, 

 

b. Notice Inviting Tender 

 

c. Letter of Acceptance of Tender indicating deviations, if any, 

from the conditions of Contract incorporated in the Tender 

document issued to the Bidder and/or the Bid submitted by the 
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Bidder, 
 

d. Conditions of Contract, including general terms and 

conditions, instructions to Bidders, additional terms and 

conditions, technical terms and conditions, erection terms and 

conditions, special conditions, if any etc. forming part of the 

Agreement, 

 

e. Specifications, where it is part of Tender Documents, 

 

f. Scope of dredging/Bills of quantities/schedule of 

works/quantities and 

 

g. Contract Drawings and finalized work programme. 

 

 6.2 After acceptance of Tender the Contractor shall be  deemed to 

 have carefully examined all Contract Documents to his 

 satisfaction. If he shall have any doubt as to the meaning of 

 any portion of the  Contract Documents, he shall before 

 signing the  Contract, set forth the particulars thereof, and 

 submit them to the Agreement Authority in writing  in order 

 that such doubt may be removed. The Agreement  Authority 

 will provide such clarifications as may be necessary in writing 

 to the Contractor. Any information  otherwise obtained

 from the Employer or the Engineer shall  not in any 

 way relieve the Contractor of his responsibility  to 

 fulfill his obligations under the Contract. 

 6.3  The Contractor shall enter into a Contract  Agreement with 

the Agreement Authority within 28  (twenty -eight) working 

days from the date of  'Acceptance of Tender' or within such 

extended time  as may be granted by the Employer. The date of 

dispatch of Letter of Acceptance by registered post  shall be 

the date of Acceptance of Tender. The Performance  Guarantee, 

for the proper fulfillment of the Contract shall be furnished by 

the contractor in the prescribed form within 28 (twenty-eight) 

days of 'Acceptance of Tender'. In addition to the Performance 

Guarantee, an interest free amount of 2% of the quoted value or 

INR 25 lakhs whichever is higher is to be deposited to the 

designated account specified by the bidding authority, 

 6.4 The agreement, unless otherwise agreed to, shall be  signed 

 within 28(twenty -eight) working days from  the date of 

 Acceptance of Tender, at the office of the  Agreement 

 Authority on a date and time to be  mutually agreed. The 

 Contractor shall provide  required details for signing of the 

 contract like  performance guarantee in copies as required, 
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 appropriate power of attorney and other requisite  materials. 
 In case it is agreed mutually that the  contract is to be signed 

 beyond the stipulated time  as specified in clause 38 of 

 Instruction to the Bidders, the bid security/ EMD submitted 

with  the tender will have to be extended accordingly. 

 6.5  After the signing of the agreement with the  Agreement 

 Authority and the Contractor, two  certified copies of the 

 agreement are to be made.  Original shall be kept with the 

 Agreement authority  and the Contractor shall be provided 

 with one  certified copy and the other certified copy shall 

 be kept with the Engineer-in Charge. None of these 

 documents shall be used for any purpose other  than this 

 Contract and the Contractor shall ensure  that all persons 

 employed for this Contract strictly  adhere to this. 

 6.6  The laws applicable to this Contract shall be the  laws in 

 force in India. 

7. Assignment 

and subletting 

of Contract 

7.1 The Contractor shall not assign this Contract. The  Contractor 

shall not sub-let the Contract or any  part thereof other than for 

transportation of dredged materials, for minor works or any 

special type of works for which makes are identified in the 

Contract or  as approved by the Engineer-in charge . 

Suppliers of  the equipment not identified in the Contract or 

any  change in the identified supplier shall be subject to 

approval by the Engineer. The experience list of such 

equipment vendors  under consideration by the Contractor 

for this Contract shall be furnished to the Engineer for approval 
prior to procurement of all such items/equipments. Such 

assignment /sub-letting shall not relieve the Contractor from 

any obligation, duty or responsibility under the Contract. Any 

assignment as above without prior written approval of 

Engineer-in charge shall be void. 

8. Patent rights 

and Royalties 

8.1 Royalties and  fees  for  patent  covering  materials,  articles, 

apparatus, devices, equipment or processes used in the 

dredging shall be deemed to have been included in the 

Contract Price. The Contractor shall satisfy all demands that 

may be made at any time for such royalties or fees and he 

alone shall be liable for any damages or claims for patent 

infringements and shall keep the Employer indemnified in 

that regard. The Contractor shall, at his own cost and 

expense, defend all suits or proceedings that may be instituted 

for alleged infringement of any patent involved in the works, 

and, in case of an award of damages, the Contractor shall pay 

for such award. In the event of any suit or other proceedings 

instituted against the Employer, the same shall be defended at 
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the cost and expense of the Contractor who shall also 

satisfy/comply any decree, order or award made against the 

Employer. But it shall be understood that no such machine, 

plant, work, material or thing for any purpose or any manner 

other than that for which they have been furnished and 

installed by the Contractor and specified under these 

specifications. 

9. Variation in 

Quantity 

9.1 The Employer/ Engineer -in charge reserves the  right to 

 vary the quantities of items or groups of  items to be 

 dredged as specified in the Bill of  quantities, as may be 

 necessary, during the  execution of the Contract. At any stage if             

the engineer-in-charge assesses that the quantity of the silt removed is 

in excess of the payment effected, the bidder is bound to effect 

payment for the excess quantity above the payment effected for the 

commensurate quantity removed, within five days from the notice of 

the employer under the recommendation of the engineer-in-charge. 

10. Insurance 10.1 The Contractor shall provide, in the joint names of the 

 Employer and the Contractor, insurance cover from the Start 

 Date to the end of the Defects Liability Period, in the amounts 

 and deductibles stated in the PCC for the following events 

 which are due to the Contractor’s risks: 

(a) loss of or damage to any structure due to desilting operation 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property in connection with the 

Contract; and 

(d) workman compensation policy to cover personal injury or 

death. 

10.2 Policies and certificates for insurance shall be delivered by the 

 Contractor to the Employer for the Employer’s approval before 
the Start Date. All such insurance shall provide for compensation to be 

payable in the types and proportions of currencies required to rectify 

the loss or damage incurred. 

 

10.3 If the Contractor does not provide any of the policies and 

 certificates required, the Employer may effect the insurance 

 which the Contractor should have provided and recover the 

 premiums the Employer has paid from payments otherwise due 

 to the Contractor or, if no payment is due, the payment of the 

 premiums shall be a debt due. 
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10.4 Alterations to the terms of an insurance shall not be made 
 without the approval of the Employer. 

10.5 Both parties shall comply with any conditions of the insurance 

 policies. 

10.6 Premium for all insurance policies shall be paid and borne by 

 the Contractor and shall not be reimbursable. The Contractor 

 shall provide to the Engineer-in-Charge all policies of 

 insurance in original. These policies shall be fully executed and 

 shall state that the policies cannot be cancelled until 

 completion of the Contract or completion of defects liability 

 period and any extensions thereof. The Contractor shall obtain 

 similar policies from all Sub-Contractors and thereby assume 

 responsibility for any claims or losses to the Employer and 

 Engineer-in-charge resulting from failure of any of the Sub-

 Contractors to obtain adequate insurance protection in 

 connection with their work and shall indemnify and keep 

 indemnified the Employer and Engineer-in-charge including 

 their employees, officers, servants, agents and any other person 

 moving in the premises, accordingly. 

10.7 Unlimited liability: In addition to the liability imposed by law 

 upon the Contractor for injury (including death) to persons or 

 damage to property by reason of the negligence of the 

 Contractor or his agents, which liability is not impaired or 

 otherwise affected hereby, the Contractor hereby assumes 

 liability for and agrees to save the Employer and Engineer-in-

 Charge including their employees, officers, servants, agents 

 and any other person moving in the premises harmless and 

 indemnifies them from every expense, liability or payment by 

 reason of any injury (including death) to persons or damage to 

 property suffered through any act or omission of the 

 Contractor, his employees, agents, servants, workmen, 

 suppliers or any of his Sub-Contractors, or any person directly 

 or indirectly employed by any of them or from the conditions 

 of the Site or any part of the Site which is in the control of the 

 Contractor or his employees or any of his Sub-Contractors, or 

 any one directly or indirectly employed by either of them or 

 arising in any way from the Work. 

10.8 All insurance claims, payable by the insurers, shall be paid to 

 the Employer which shall be released to the Contractor in 

 installments as may be certified by the Engineer-in-charge for 

 the purpose of rebuilding or replacement or repair of the works 

 and/or goods destroyed or damaged for which payment was 

 received from the insurers. 



Section IX –Special Conditions of Contract 3-31 

 

11. Liability for 

accidents and 

damages 

11.1 Under the Contract, the Contractor shall be responsible for any 
 loss or damage to the works under this contract until the works 

 are completed and taken over in accordance with the Contract. 

12. Time of 

Completion 
12.1 Time: “the essence of the contract”: The time allowed for 

 carrying out the Work as entered in the tender shall be strictly 

 observed by the Contractor and shall be deemed to be of the 

 essence of the Contract and shall be reckoned from the date of 

 handing over the site to the Contractor. The Work shall 

 proceed with due diligence until Final Completion. The 

 Contractor shall prepare a working plan with time schedule 

 keeping in view the completion period stipulated for specific 

 portions of the dredging and also the overall completion time     

and  submit the same for the approval of the Tendering Authority 

 after the receipt of letter of acceptance or selection notice. The 

 approved work programme shall be made as part of the 

 contract agreement. The Contractor shall comply with this 

 time schedule. In the event of the Contractor failing to comply 

 with the overall and individual milestones contained in the 

 time schedules, he shall be liable to pay liquidated damages as 

 provided for in this Contract. 

 12.2 Commencement Period: The Date of commencement will be 

the  date of site handover or the 10th day after agreement 

 whichever is earlier. The Milestone dates shall be those 

 specified in the Contract Data or as mutually discussed and 

 agreed.  

 12.3  The contractor has to take over charge of the site by signing 

 the acknowledgement form and commence the work within 10 

 days from the date of execution of agreement. 

 12.4 If the site is not taken over by the contractor by signing the  

  acknowledgement form, Engineer will forward the filled up 

 form by registered/speed post, recording the date of taking   

 over as the tenth day from the date of execution of agreement  

 unless  otherwise decided. 

 12.5 The contractor has to resubmit the acknowledgement form 

duly signed within three working days of receipt and 

commence the works. 

 12.6 Unless otherwise decided by the agreement authority, it shall 

  be deemed that the contractor has taken over charge of the site 

  on the tenth day from the date of agreement irrespective of  

  whether he has received the acknowledgement by post or has 

  resubmitted it with his signature. The work will be terminated 

  at his risk and cost if the contractor does not resubmit the  

  acknowledgement form and commence the work. 
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 12.7 Recovery towards risk and cost will be made from the  
  performance guarantee, if the contractor does not turn up to 

  take charge of the site within the time prescribed mentioned 

 he shall be demoted to a lower category as per the rules for   

 registration of contractors. 

 12.8 The works shall be carried out in accordance with the  

  programme submitted by the contractor and agreed to by the 

  Agreement Authority at the time of executing agreement and 

  updated subsequently with the approval of the Agreement  

  Authority. 

13. Liquidated 

Damages (LD) 

13.1 If the Contractor fails to maintain the required progress in 

 terms of the agreed time and progress chart or to complete the 

 work and clear the site on or before the date of completion of 

 Contract or extended date of completion, he shall without 

 prejudice to any other right or remedy available under the law 

 to the Employer on account of such breach, pay as 

 compensation/ Liquidated damages @ 1(one) percent of the 

 contract price per week of delay or part thereof. The aggregate 

 of such compensation / compensations shall not exceed 10 

 (ten) percent of the contract value. This will also apply to 

 items  or group of items for which separate period of 

 completion has been specified. The amount of 

 compensation may be adjusted  or set off against any 

 sum payable to the contractor under this  or any other 

 contract with the Employer. 

 13.2 The Employer, if satisfied, that the work can be completed by 

the Contractor within a reasonable time after the specified 

time of completion, may allow further extension of time at its 

discretion  In the event of extension granted  being with 

Liquidated Damages, the Employer will be entitled  without 

prejudice to any other right or remedy available in that behalf, 

to recover from the Contractor as agreed damages  equivalent 

to @ 1(one) percent of the contract price per week  of delay 

or part thereof. 

 13.3 If the contractor achieves balance milestones, even though he 

 has failed to achieve initial milestones, and the work has been 

 completed in the specified/original time of completion, the 

 Agreement Authority may release the already levied liquidated 

 damages at his sole discretion. 

 13.4 The Agreement Authority, if not satisfied that the works can 

 be completed by the Contractor and in the event of failure on 

 the part of the Contractor to complete work within further 

 extension of time allowed as aforesaid, shall be entitled, 
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 without prejudice to any other right, or remedy available in 
 that behalf, to terminate the contract. 

 13.5 The Agreement Authority, if not satisfied with the progress of 

 the contract and in the event of failure of the Contractor to 

 recoup the delays in the mutually agreed time frame, shall be 

 entitled to terminate the contract. 

 13.6 In the event of such termination of the contract as described in 

 clauses 13.4 and 13.5 or both, the Employer, shall be entitled 

 to recover Liquidated Damages up to ten percent (10%) of the 

 contract value and forfeit the performance guarantee or 

 Performance Guarantee Deposit made by the Contractor to 

 make good the losses besides getting the work completed by 

 other means at the risk and cost of the Contractor. 

 13.7 The Employer may waive the payment of compensation in the 

 case of contracts where milestones are fixed, depending upon 

 merit of the case, on request received from the Contractor if 

 the entire work is completed within the date as specified in the 

 Contract or as validly extended without stipulating any 

 penalty. 

 13.8 If the Contractor fails to complete the work and the 

 Agreement is cancelled, the amount due to Government on 

account of work executed by him, if payable, shall be paid to 

Government as per the provisions of the Contract. 

 13.9 Any delay in finalization of mutual agreement in regard to any 

 of the Contractor’s claim against any act of omission on the 

 part of the Employer or his authorized agents should not result 

 in any work stoppage /further delay on the part of the 

 Contractor. 

14. Extension of 

Time of 

Completion 

14.1 On happening of any events causing delay as stated 

 hereinafter, the Contractor shall intimate immediately in 

 writing to the Engineer-in-charge 

 14.2 The Contractor may request the Agreement Authority in 

 writing for extension of time within 14(fourteen) days of 

 happening of such event causing delay stating also, if 

 practicable, the period for which extension is desired. The 

 Agreement Authority may, considering the eligibility of the 

 request, give a fair and reasonable extension of time for 

 completion of the work. Such extension shall be 

 communicated to the Contractor in writing by the Agreement 

 Authority through the Engineer-in-charge within one 

 month of the date of  receipt of such request. The Contractor 
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 shall however use his  best efforts to prevent or make good the 
 delay by putting his  endeavors constantly as may be 

 reasonably required of him to the satisfaction of the  Engineer-

in-charge. Related entries in the hindrance register  shall also 

to be submitted along with the request for extension. 

 14.3 When the period fixed for the completion of the contract is 

 about to expire, the question of extension of the contract may 

 be considered at the instance of the Contractor to the 

 Employer or the both. The extension will have to be by 

 both parties agreement, expressed or implied. 

 14.4 In case the Contractor does not apply for grant of extension of 

 time within 07 (Seven) days of hindrance occurring in 

 execution of the work and the Employer wants to continue 

 with the work beyond the stipulated date of completion for 

 reason of the work having been hindered, the Engineer-in 

 charge at his sole discretion can grant provisional extension of 

 time even in the absence of application from the Contractor. 

 Such extension of time granted by the Engineer-in-charge is 

 valid provided the Contractor accepts the same either 

 expressly or implied by his actions before and subsequent to 

 the date of completion. Such extension of time shall be 

 without prejudice to Employer's right to levy compensation 

 under the relevant clause of Contract. 
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15. Termination, 

Suspension, 

Cancellation & 

Foreclosure of 

Contract 

15.1  The Agreement Authority shall, in addition to other remedial 

 steps to be taken as provided in the conditions of Contract, be 

 entitled to cancel the Contract in full or in part, if the 

 Contractor 
 

a. makes default in proceeding with the works with due 

diligence and continues to do so even after a notice in 

writing from the Engineer-in charge, then on the 

expiry of the period as specified in the notice, or 

 

b. commits default/breach in complying with any of the 

terms and conditions of the Contract and does not 

remedy it or fails to take effective steps for the 

remedy to the satisfaction of the Engineer-in charge, 

then on the expiry of the period as may be specified 

by the Engineer-in-charge in a notice in writing. Or 

 

c. fails to complete the work or items of work with 

individual dates of completion, on or before the 

date/dates of completion or as extended by the 

Agreement Authority, then on the expiry of the period 

as may be specified by the Engineer-in-charge in a 

notice in writing, or 

 

d. shall offer or give or agree to give any person in the 

service of the Employer or to any other person on his 

behalf any gift or consideration of any kind as an 

inducement or reward for act/acts 

of favour in relation to the obtaining or execution of 

this or any other Contract for the Employer, or 

 

e. shall try to obtain a Contract from the Employer by 

way of ring Tendering or other non-bonafide method 

of competitive Tendering, or 

 

f. transfers, sublets, assigns the entire work or any portion 

 thereof without the prior approval in writing from the 

 Agreement Authority. The Agreement Authority may 

 by giving a written notice, cancel such transfers or 

 sublets or assignment. 

 15.2  The Agreement Authority shall in such an event give thirty

 (30) days notice in writing to the Contractor informing his 

 decision to do so. 
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 15.3  The Contractor upon receipt of such notice shall discontinue 

 the work on the date and to the extent specified in the notice, 

 make all reasonable efforts to obtain cancellation of all orders 

 and Contracts to the extent they are related to the work 

 terminated and terms satisfactory to the Employer, stop all 

 further sub-Contracting or dredging activity related to the 

 work terminated, and assist the Employer in maintenance, 

 protection, and disposition of the works acquired under the 

 Contract by the Employer. 
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 15.4  The Contract shall stand terminated under the following 

 circumstances unless the Employer is satisfied that the legal 

 representatives of the individual Contractor or of the 

 proprietor of the proprietary concern and in the case of 

 partnership the surviving partners, are capable of carrying out 

 and completing the Contract and the Employer shall in any 

 way not be liable to payment of any compensation to the estate 

 of deceased Contractor and/or to the surviving partners of the 

 Contractor's firm on account of the termination of the 

 Contract.: 
 

a. If the Contractor being an individual in the case of 

proprietary concern or in the case of a partnership firm any 

of its partners is declared insolvent under the provisions of 

insolvency act for the time being in force, or makes any 

conveyance or assignment of his effects or composition or 

arrangement for the benefit of his creditors amounting to 

proceedings for liquidation or composition under any 

insolvency act. 

 

b. In the case of the Contractor being a employer, its affairs 

are under liquidation either by a resolution passed by the 

employer or by an order of court, not being a voluntary 

liquidation proceedings for the purpose of amalgamation 

or reorganization, or a receiver or manager is appointed by 

the court on the application by the debenture holders of the 

Employer, if any. 

 

c. If the Contractor shall suffer an execution being levied on 

his/their goods, estates and allow it to be continued for a 

period of 21(twenty-one) days. 

 

d. On the death of the Contractor being a proprietary concern 

or of any of the partners in the case of a partnership 

concern and the Agreement Authority is not satisfied that 

the legal representative of the deceased proprietor or the 

other surviving partners of the partnership concern are not 

capable of carrying out and completing the Contract. The 

decision of the Agreement Authority in this respect shall 

be final and binding which is to be intimated in writing to 

the legal representative or to the partnership concern. 
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e. If the Contractor is an individual or a proprietary concern 

and the individual or the proprietor dies and if the 

Contractor is a partnership concern and one of the partners 

dies, then unless the Employer is satisfied that the legal 

representatives of the individual Contractor or of the 

proprietor of the proprietary concern and in the case of 

partnership the surviving partners, are not capable of 

carrying out and completing the Contract the Employer 

shall be entitled to cancel the Contract as to its incomplete 

part without being in any way liable to payment of any 

compensation to the estate of deceased Contractor and/or 

to the surviving partners of the Contractor's firm on 

account of the cancellation of the Contract. The decision 

of the Employer that the legal representatives of the 

deceased Contractor or surviving partners of the 

Contractor's firm cannot carry out and complete the 

Contract shall be final and binding on the parties. In the 

event of such cancellation the Employer shall not hold the 

estate of the deceased Contractor and/or the surviving 

partners of the estate of the deceased Contractor and/or the 

surviving partners of the Contractor's firm liable to 

damages for not completing the Contract, instead 

performance guarantee stands forfeited. 
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 15.5 On cancellation or on termination of the Contract, the 
 Engineer-in-charge shall have powers to take possession of 

 the site and any materials, constructional plant, implements, 

 stores, etc. thereon. 

 

a. to carry out the incomplete work by any means at the risk of the 

defaulted Contractor 

 

b. to determine the amount to be recovered from the Contractor 

for completing the remaining work or in the event the 

remaining work is not to be completed the loss/damage 

suffered, if any, by the Employer after giving credit for the 

value of the work executed by the Contractor up to the time of 

termination/cancellation less on account payments made till 

date and value of Contractor's materials, plant, equipment, etc., 

taken possession of after termination/cancellation. 

 

c. to recover the amount determined as above, if any, from any 

moneys due to the Contractor or any account or under any 

other Contract and in the event of any shortfall, the Contractor 

shall be called upon to pay the same on demand. The need for 

determination of the amount of recovery of any extra 

cost/expenditure or of any loss/damage suffered by the 

Employer shall not however arise in the case of termination of 

the Contract for death/ demise of the Contractor. 

d. The inventory of up to date work and balance stores at site, 

plant/machineries, equipments and any other property of 

contractor utilised for the work shall be taken on charge by the 

Department after combined survey with the Contractor or his 

authorised representative. If Contractor or his authorised 

representative is not appearing for combined survey after one 

week of giving notice, inventory shall be prepared by the 

Department in his absence and the Contractor is bound to 

accept the same. 

 

e. During the currency of execution of work, contractor shall not 

remove his resources without prior permission of Engineer-in 

charge. 
 

f. Additionally, the Employer will reserve the right to debar such 

defaulting Contractor from participating in future Tenders for a 

minimum period of one year. 
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 15.6 Suspension of work - The Employer shall have power to 

suspend the progress of the work or any part thereof and the 

Engineer-in-charge may direct the Contractor in writing to 

suspend the work, for such period and in such manner as may 

be specified therein, on account of any default on the part of 

the Contractor, or for proper execution of the work for reasons 

other than any default on the part of the Contractor, or on 

ground of safety of the work or part thereof. In the event of 

suspension for reason other than any default on the part of the 

Contractor, extension of time shall be allowed by the 

Agreement Authority equal to the period of such suspension 

plus an additional time period of 25% of the suspension period 

or 30 days whichever is less. The Employer shall not be 

responsible for any liabilities if suspension or delay is due to 

some default on the part of the Contractor or his sub-

Contractor. The work shall, throughout the stipulated period of 

contract, be carried out with all due diligence on the part of the 

contractor. In the event of termination or suspension of the 

contract, on account of default on the part of the contractor, as 

narrated hereinbefore, the Security Deposit and other dues of 

this work or any other work done shall be forfeited and 

brought under the absolute disposal of the Employer provided, 

that the amount so forfeited shall not exceed 10% of the 

contract price. 
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 15.7  Foreclosure of Contract in full or in part - If at any time after 
 acceptance of the Bid, the Employer decides to abandon or 

 reduce the scope of the work for any reason whatsoever the 

 Employer, through its Engineer-in-charge, shall give notice in 

 writing to that effect to the Contractor. In the event of 

 abandonment/reduction in the scope of work, 

 

a. The Contractor shall, if required by the Engineer-in-charge, 

furnish to him books of accounts, papers, relevant documents as 

may be necessary to enable the Engineer-in-charge to assess the 

amount payable. The Contractor shall not have any claim for 

compensation whatsoever either for abandonment or for 

reduction in the scope of work, other than those as specified 

above. 

 

b. If the progress of the work or of any portion of the work is 

unsatisfactory, the Engineer-in-Charge, after giving the 

contractor 15(fifteen) days’ notice in writing, without cancelling 

or terminating the contract, shall be entitled to employ another 

agency for executing the job or to carry out the work  

departmentally or contractually through tendering process, either 

wholly or partly, debiting the contractor with cost involved in 

engaging another agency or with the cost of labour and the prices 

of materials, as the case may be. The certificate to be issued by 

the Engineer-in-Charge for the cost of the work so done shall be 

final and conclusive and the extra cost, if any, shall be borne by 

the contractor. However, when this clause is invoked, penalty 

will not be applicable. The percentage to apply to the value of 

the work not completed, representing the Employer's 

additional cost for completing the Works shall be 20 percent. 

 

16. No Waiver of 

Rights 

16.1 Neither the inspection by the Employer or the Engineer or 

Engineer’s Representatives or any of their officials, 

employees or agents nor any order by the Employer or the 

Engineer for  payment of money or any payment for or 

acceptance of, the whole or any part of the works by the 

Employer or the Engineer, nor any extension of time, nor any 

possession taken by the Engineer, inspection by  Chief 

Technical Examiner  (CTE) or his  authorized 

representatives and mandatory waiting period for in section by 

CTE wing etc shall not operate as a waiver of any provision of 

the Contract, or of any  power herein  reserved to the 

Employer, or any right to damages herein provided, nor shall 

any waiver of any breach in the Contract be held to be a 

waiver of any other or subsequent breach 

17. Grafts and 17.1 Any graft, commission, gift or advantage given, promised or 
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Commissions offered by or on behalf of the Contractor or his partner, agent, 
officers, director, employee or servant or any one of his or their 

behalf in relation to the obtaining or to the execution of this or 

any other Contract with the Employer, shall, in addition to any 

criminal liability which it may incur, subject the Contractor to 

the cancellation of this and all other Contracts and also to 

payment of any loss or damage to the Employer or his 

representative resulting from any cancellation. The 

Employer/Engineer shall then be entitled to deduct the amount 

so payable from any moneys otherwise due to the Contractor 

under the Contract. 

18. Language and 

Measures 

18.1 All documents pertaining to the Contract including 

 specifications, schedules, notices, correspondence, operating 

 and maintenance instructions, drawings or any other writing 

 shall be written in English language. The metric system of 

 measurement shall be used exclusively in the Contract. 

 Measurements, quantities, prices or rates and amounts shall 

 have two digit precision. 

19. Release of 

Information 

19.1 The Contractor shall not communicate or use in advertising, 

 publicity, sales releases or in any other medium photographs or 

 other reproduction of the works under this Contract, or 

 descriptions of the site, dimensions, quantity, quality or other 

 information, concerning the works unless prior written 

 permission has been obtained from the Employer. 

20. Completion of 

Contract 

20.1 Unless otherwise terminated under the provisions of any other 

 relevant clause, this Contract shall be deemed to have been 

 completed at the expiration of the Defects Liability Period as 

 provided for under the Clause 29.1 

21. Enforcement 

of Terms 

21.1 The failure of either party to enforce at any time of the 

 provisions of this Contract or any rights in respect thereto or to 

 exercise any option herein provided, shall in no way be 

 construed to be a waiver of such provisions, rights or options or 

 in any way to affect the validity of the Contract. The exercise 

 by either party of any of its rights herein shall not preclude or 

 prejudice either party from exercising the same or any other 

 right it may have hereunder. 

22. Engineer’s 

Decision 

22.1 In respect of all matters which are left to the decision of the 

 Engineer including the granting or with holding of the 

 certificates, the Engineer shall, if required to do so by the 

 Contractor, give in writing a decision thereon. 

 22.2 If in the opinion of the Contractor, a decision made by the 

 Engineer is not in accordance with the meaning and intent of 
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 the Contract, the Contractor may file with the Engineer within 
 15(fifteen) days after receipt of the decision, a written 

 objection to the decision. Failure to file an objection within the 

 allotted time will be considered as acceptance of the Engineer’s 

 decision and the decision shall become final and binding. 

 22.3 The Engineer’s decision and the filling of the written 

 objection thereto shall be a condition precedent to the right to 

 any legal proceedings. It is the intent of the agreement that 

 there shall be no delay in the execution of the works and the 

 decision of the Engineer as rendered shall be promptly 

 observed. 

23. Co-operation 

with other 

Contractors, 

Consultants & 

Engineers 

23.1 The Contractor shall co-operate with the Employer's other 

 Contractors Consultants and consulting Engineers, if 

 employed in the site, and freely exchange with them such 

 technical information as is necessary for the satisfactory 

 execution of works. 

24. Variations or 

Additions 

24.1 No alterations, amendments, omissions, suspensions or 

 variations of the works (hereinafter referred to as “Variation”) 

 under the Contract as detailed in the Contract documents, shall 

 be made by the Contractor except as directed in writing by the 

 Engineer, but the Engineer shall have full power subject to the 

 provision hereinafter contained from time to time during the 

 execution of the Contract, by notice in writing, to instruct the 

 Contractor to make such variation without prejudice to the 

 Contract. The Contractor shall carry out such variation and be 

 bound by the same conditions as far as applicable as though 

 the said variation occurred in the Contract documents. If any 

 suggested variation would, in the opinion of the Contractor, if 

 carried out, prevent him from fulfilling any of his obligations 

 or guarantees under the Contract, he shall notify the Engineer 

 there of in writing and the Engineer shall decide forthwith, 

 whether or not the same shall be carried out and if the 

 Engineer confirm his instructions, Contractor's obligations and 

 guarantees shall be modified to such an extent as may be 

 mutually agreed. Any agreed difference in cost occasioned by 

 any such variation shall be added to or deducted from the 

 Contract price as the case may be. 

 24.2 In the event of the Engineer requiring any variation, such 

reasonable and proper notice shall be given to the Contractor 

to enable him to work his arrangements accordingly, within a 

reasonable period as decided by Engineer in charge. 

 24.3 In any case in which the Contractor has received instructions 

 from the Engineer as to the requirement of carrying out the 
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 altered or additional substituted work which either then or 
 later on, will in the opinion of the Contractor, involve a claim 

 for additional payments, the Contractor shall immediately and 

 in no case later than ten (10) days, after receipt of the 

 instructions aforesaid and before carrying out the instructions, 

 advise the Engineer to that effect. But the Engineer shall not 

 become liable for the payment of any charges in respect of any 

 such variations. 

 24.4 If any variation in the works, results in reduction of Contract 

 price, the parties shall, agree, in writing, so to the extent of 

 any change in the price, before the Contractor proceeds with 

 the change. 

 24.5 In all the above cases, in the event of a disagreement as to the 

 reasonableness of the said sum, the decision of the Engineer 

 shall prevail. 

 24.6 Notwithstanding anything stated above in this clause, the 

 Engineer shall have the full power to instruct the Contractor, 

 in writing, during the execution of the Contract, to vary the 

 quantities of the items or groups of items. The Contractor shall 

 carry out such variations and be bound by the same conditions, 

 as though the said variations occurred in the Contract 

 documents. However, the Contract price shall be adjusted at 

 the rates and the prices provided for the original quantities in 

 the Contract. 

25. Virtual 

Completion of 

Works 

25.1  The Contractor shall complete the Works by the intended date 

 of completion. In case Extension of Time has been granted, 

 the extended date of completion shall be considered. The 

 Works shall be considered as Virtually Complete only upon 

 satisfactory correction of all defects notified by the Engineer, 

 and only after the Work has been completed in every respect 

 in conformity with the Contract Documents  

 

25.2  Prior to the issue of the Virtual Completion Certificate, the 

 Contractor shall submit and hand-over to the Engineer-in-

 Charge the keys to all locks, all operation and maintenance 

 manuals for systems and services, material reconciliation 

 statements, warrantees, as built drawings, any spares called for 

 in the Contract, and everything else necessary for the proper 

 use and maintenance of the Work complete with all systems 

 and services. 

 

35.43 It is clarified that all materials whether Employer supplied or 

 not shall be procured by the contractor at his own cost for 
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 carrying out correction work. No charges shall be paid on this 

 account. 

26. Programme 

Chart / 

Milestone 

26.1  The Contractor should strictly adhere to the agreed 

 milestones, if any for the work. If the milestones are not 

 achieved by the Contractor. Extension of time for any 

milestone if allowed has to be  obtained in writing from the 

Agreement Authority well in advance of completion dates. If the 

work is stopped continuously for a period of 120 days the 

contractors PERFORMANCE GUARANTEE WILL BE 

FORTFIED and work terminated at the risk and cost of the 

bidder. For intermittent stoppages for a period exceeding each 

bunch of 7 days including holidays, not substantiated by 

employer, 1/12
th

 of the performance guarantee will stand 

deducted for the stopped working bunch. 

27. Penalty fine 

for non-

compliance of 

safety codes & 

labour laws 

27.1  If the Engineer -in-Charge notifies the Contractor of non-

 compliance with safety codes and the labour laws etc. 

Contractor shall immediately if so directed or  in any event not 

more than 24 (twenty four) hours after receipt of such  notice, 

make all reasonable effort to correct such non- compliance and 

to ensure that there is no reoccurrence of such  non-compliance. 

 

27.2  If the Contractor fails to do so, the Engineer-in-Charge shall 

 levy a fine of Rs.500 (Rupees five hundred only) per head per 

 day of the total number of labourers employed on that 

 particular day at site for not complying with safety codes &

 labour laws etc. 

28. Guarantees 28.1  The Contractor understands and agrees that the Engineer-in-

 Charge is expressly relying and will continue to rely on the 

 skill and judgment of the Contractor in executing the Work 

 and remedying any defects in the Work. The Contract 

 represents and warrants that :- 
 

a. The Contractor shall perform the dredging in a timely 

manner, in strict accordance with the Contract Documents, 

and consistent with generally accepted professional, 

dredging and dredging-supervision practices and standards 

provided by an experienced and competent professional 

contractor and construction supervisor rendered under the 

same or similar circumstances. 
 
b. The Contractor is and will be responsible to the Engineer-

in-Charge for the acts and omissions of his Sub-
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Contractors and their respective employees, agents and 

invitees and all the persons performing any of the Work on 

behalf of the Contractor. 

c. Besides the guarantees required and specified elsewhere in 

 the Contract Documents, the Contractor shall in 

 general guarantee all work executed by the Contractor 

 and his Sub-Contractors for Defects Liability Period 

 from the date of issue of the Virtual Completion 

 Certificate. Those parts of the Work or equipment or 

 installations, for which extended guarantee periods are 

 stipulated elsewhere in the Contract Documents, shall 

 be guaranteed for such periods that are so stipulated. 

 The duration of the Defects Liability Period, unless 

 specified otherwise, shall be the extent of length of 

 such guarantee periods. 

 

28.2  The Contractor represents, warrants and guarantees to 

 Engineer, inter alias that: 
 

a. The execution of the Work shall be approved and capable 

of use, operation, performance and maintenance for 

accomplishing the purpose for which it has been built and 

acquired. 
 
b. The Work shall comply with the Specifications, Drawings, 

and other Contract Documents and that quality standards 

as per the PWD Quality Control Manual shall be 

maintained. 
 
c. The Work shall, for Defect Liability Period from the date 

of issue of the Virtual Completion Certificate, be free from 

all defects and the Work shall be of structural soundness, 

durability, ease of maintenance, weather tightness etc. 
 
 
d. The Work performed for the Engineer-in-Charge shall be 

free from all liens, charges, claims of whatsoever nature 

from any party other than the Engineer-in-Charge. 

 
28.3  Where, during such guarantee periods as mentioned above, 

 any material or equipment or workmanship or generally any 

 item of work fails to comply or perform in conformity with the 

 requirements stipulated in the Contract Documents or in 
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 accordance with the criteria and provisions of the guarantee, 

 the Contractor shall be responsible for and shall bear and pay 

 all costs and expenses for replacing and/or rectifying and 

 making good such materials, equipment, workmanship, and 

 items of work and, in addition, the Contractor shall be also 

 responsible for and shall bear and pay all costs and expenses 

 in connection with any damages and/or losses suffered as a 

 consequence of such failure. 

 

28.4  All guarantees required under the Contract shall be in the 

 format approved by the Engineer-in-Charge and submitted to 

 the Engineer-in-Charge by the Contractor when requesting 

 certification of the final bill. 

29. Defects 

Liability 

29.1  The Defect Liability Period shall be for a period of one year

 from the date of  completion of work. 

30. Final 

Completion of 

Work 

30.1  The Work shall be considered as finally complete at the end of 

 the Defects Liability Period subject to the Contractor having 

 replaced and/or rectified and made good all the defective items 

 of work and defects and hand over the Work in accordance 

 with clause above, to the satisfaction of the Engineer-in-

 Charge, and provided that the Contractor has performed all his 

 obligations and fulfilled all his liabilities under the Contract, 

 and when the Agreement Authority has certified in writing 

 that the Works are finally complete. Such Final Completion in 

 respect of those parts of the Work, for which extended 

 guarantee periods are stipulated elsewhere in the Contract 

 Documents, shall be achieved at the end of such stipulated 

 guarantee periods. 

31. Taking over of 

the works  

31.1 The Contractor shall be responsible to maintain all his works 

till completion of the Defects Liability Period and to handover 

the work to the Engineer in charge. In this regards the works 

would be jointly inspected by a team comprising of 

representatives of Contractor and the Engineer-in-Charge, for 

noting any discrepancy, defect, shortcomings. Within the time 

period specified by the Engineer -in-Charge the Contractor 

shall rectify, correct or replace the defective works so noted 

during the joint inspection, at his own cost to the satisfaction 

of the Engineer-in-Charge. On acceptance of the Contractor’s 

work, the contractor shall prepare the inventory of his works, 

and hand over the Work & the inventory to the Engineer-in-

charge.  

31.2  During carrying out the rectification, correction or 

 replacement works as mentioned above the Contractor shall 

 take all necessary precautions to safeguard the existing 
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 finishing and works of other Vendors against any damage. In 

 case the works of other Vendors are damaged by the 

 Contractor while undertaking the rectification / replacement 

 work, the Contractor shall rectify / replace the works so 

 damaged at his own cost to the satisfaction of the Engineer-in-

 Charge. 

 

31.3  On failure of the contractor to rectify, correct or replace the 

 defective works or on undue delay on part of the contractor for 

 the same, the Engineer -in-Charge shall be at liberty to 

 undertake the correction works by itself or through any 

 Vendor at the Contractor’s cost. All such costs including any 

 incidentals thereof incurred by the Engineer-in-Charge shall 

 be recovered from the Contractor’s payments or from any 

 amounts due to the Contractor. 

 

31.4 Subject to clause 25.1 of this section, upon the issue of virtual 

 completion certificate, the Engineer may take over the 

 completed work for intended use. Such taking over of the 

 works prior to completion of the Defects Liability Period by 

 the Engineer shall not discharge the contractor of his 

 responsibilities for the balance Defects Liability Period and 

 the Defects Liability Period shall remain in force till 

 completion of Defects Liability Period. 

 

 

32. Sanitary 

Convenience 

32.1  The Contractor shall at his expense provide and erect with 

 prior permission and details to the Engineer-in-Charge all 

 necessary sanitary conveniences including septic tank and 

 soak pits at the Site for the staff and all workmen of his own, 

 his Sub-Contractors, Engineer and Engineer’s Representatives. 

 The sanitary conveniences shall be strategically located 

 around the Site to provide ready access to all site operatives 

 and employees. The Contractor shall maintain such 

 convenience in a clean, hygienic, orderly condition and shall 

 clean, disinfect and deodorize the ground after their removal, 

 and meet all statutory requirements. 

33. Temporary 

Roads 

33.1  The Contractor shall at his cost construct and maintain 

 temporary roads/access ways to suit Site requirements at 

 locations mutually agreed with the Engineer-in-Charge. Such 

 roads/access ways will also be used by other 

 Contractors/vendors/Officials working at the Site. 
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34. Safety 

Equipment & 

Personnel 

34.1  The Contractor shall provide sufficient helmets, safety 

 boots/shoes, nets and protective clothing for use by the Work 

 management team, his own staff, staff of its sub-contractors 

 and Engineer, Engineer’s Representative. The Contractor shall 

 make available at all times when work is being undertaken, a 

 vehicle suitable for the emergency evacuation of personnel 

 from the site to a hospital staffed and equipped to receive 

 injured personnel. 

35. Temporary 

Lighting 

35.1  The Contractor shall make his own arrangement in respect of 

 the provision of adequate lighting at all places where adequate 

 visibility is not there or at night works and also provide 

 general lighting of site as a whole in a proper safe and 

 satisfactory manner. 

 

36. Electricity, 

Fuel and 

Water Supply 

36.1 The Contractor shall bear the energy cost necessary for 
 dredging equipment, pumps and other equipment at  applicable 
 rates. The Contractor shall take care of the  installation of 
 any power supply meter and equipment  including other 
 official formalities pertaining to power  installation. 
 
36.2 The Contractor shall bear the potable water supply cost  at 

 applicable rates. The Contractor shall take care of all 
 necessary installation and extension of water lines and 
 water storage tanks for this purpose. Contractor shall 
 make any alternative source of energy and water. And 
 any failure on supply shall not permit contractor for any 
 claim. 
 

36.3 The Contractor shall arrange all necessary consumables, 
 e.g. fuel, oil etc., necessary for the execution of the work. 

37. Stability and 

Safety 

37.1 While carrying out silt removal and dumping operations, 
 the stability of the slopes (including banks of the  reservoir) 

 shall be observed for any unsafe conditions  and all safety 
 criteria shall be followed with utmost care.  In case of 
 necessity and as required by the Engineer,  protection work 
 shall be carried out by the Contractor at his expense. 
 
37.2 Any additional works, required by the Engineer, such as bank 

protection, etc., directly or indirectly cause due to desiltation 
works or any extra constructions for protecting the irrigation 

properties pertaining to works due to desiltation should be 
borne by the contractor. 

 

38. Protection of 

Environment 

38.1 The Contractor understands that the Site is free from 

pollutants at the time of access to the Site and commencement 
of the Work. The Contractor shall comply with all applicable 
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environmental laws and regulations and shall ensure that the 
Site is and remains free from pollutants at the end of the 
Work. The Contractor shall ensure inter-alia, that neither the 
soil nor the ground water is polluted or contaminated by fuels 
or lubricants emitted by machinery operated on the Site or by 
other dangerous or poisonous substances which are or are 
deemed to be hazardous to the environment. Notwithstanding 
the above, the Contractor shall comply with all the directions 

and decisions of the Engineer-in-Charge in this regard as 
stipulated in the environment plan. 

39. First Aid 

Facilities 

39.1 The Contractor shall provide adequate first aid facilities at 
 site. 

40. Labour 

regulations 

40.1 The Contractor shall be wholly and solely responsible for full 
 compliance with the provisions under all labour laws and /or 
 regulations such as Payment of Wages Act 1948, Employees 
 Liability Act 1938, Workmen's Compensation Act-1923, 
 Employees State Insurance Act-1948, Employees Provident 
 Fund Act-1952, Industrial Disputes Act-1947, the Maternity 

 Benefit Act -1961, the Contract Labour (Regulation and 
 Abolition) Act-1970 and the Factories Act-1948 or any 
 modifications thereof or any other law relating thereto and 
 rules there under introduced from time to time. 

41. Drawings, 

levels, 

specifications, 

interpretations 

41.1 The contractor has to provide initial levels and drawings 
related to desiltation works before the commencement of 
dredging, provide levels of reservoir area minimum six times 
to establish reduced levels Pre and Post monsoon and its 
related drawings, and final levels and its related drawings after 
the completion of desiltation. The details of calculations 
regarding the quantity of silt removed should be attached 

pertaining to the given levels in the drawings. The drawings as 
well as the calculations should be approved by the Technical 
Committee. The contractor shall submit the post desiltation 
contour drawings (as built drawings) which is mandatory for 
the issuance of virtual completion certificate, which is to be 
recommended by the Engineer-in-charge and should be 
approved by the Technical Committee. 

42. Overtime work 42.1 If it is necessary for the Contractor or any Sub-Contractor to 
 work on other than working days or outside the normal 
 working hours in order to keep up to the time schedule and 
 meet the Construction Programme, the Contractor shall obtain 

 the prior approval of the Engineer-in-Charge in writing, which 
 approval shall not be unreasonably withheld. The additional 
 cost of wages and any other costs incurred as a result of 
 overtime or any shift work (except supervision expenses 
 incurred by the Employer) shall be borne by the Contractor. 
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43. Cleaning of 

Works and 

Clearing of 

Site 

43.1  Just prior to the Virtual Completion of the Work, or whenever 

 so directed by the Engineer-in-Charge, the Contractor shall 

 carry out all the work necessary to ensure that the silt 

deposited areas and areas related to desilitation works are clean 

in  every respect, the surplus materials, debris, sheds and all other 

 temporary structures are removed from the Site, all plant and 

 machinery of the Contractor are removed from site, the areas 

 under floors are cleared of rubbish, the gutters and drains are 

 cleared, the doors and sashes are eased, the locks and 

 fastenings are oiled, all electrical, plumbing and other services 

 are tested and commissioned, the keys are clearly labelled and 

 handed to the Engineer in charge/ authorize representative, so 

that at the time of Virtual Completion the whole Site and the 

Work are left fit for immediate occupation and use, to the 

approval and satisfaction of the Engineer-in-Charge and the 

Employer. 

 

43.2 Should the Contractor fail to comply with the cleaning 

requirements, whether progressively or before completion, or 

fail to clear the silt deposited and areas related to desiltation 

all around site as directed and required, then the Engineer-in-

Charge, after giving due notice in writing to the Contractor, 

shall have the  right to employ other persons or agencies to 

carry out the cleaning and/or clearing work and all costs 

incurred on such work shall be recovered from the Contractor 

and shall be deducted by the Employer / Engineer-in-Charge 

from any money that may be payable or that may become 

payable to the Contractor. 

 

44. Arbitration No arbitration is allowed for this contract. 
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Section X - Contract Forms 

 

 

This Section contains forms which, once completed, will form part of the Contract. The forms 

for Performance Guarantee and Advance Payment Security, when required, shall only be 

completed by the successful Bidder after contract award. 

 

Table of Forms 

Preliminary Agreement .............................................................................................................. 53 

Letter of Acceptance ................................................................................................................... 56 
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Performance Guarantee (Bank Guarantee) ............................................................................. 63 

Invitation for Bids ............................................................................ Error! Bookmark not defined. 
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Preliminary Agreement 

(To be executed on Stamp Paper worth Rs.500/-) 
 

 

Preliminary Agreement entered  into on this ……………………………………. 

…………………… day of …...……………………………………………… Two thousand and 

…………….. between ……………………………………………………………...(Tender 

Inviting Authority) for and on behalf of the Governor of Kerala (hereinafter called for the 

Government) of the one part and 

Sri………………………………….……………………………………………………………… 

……………………………………….…………………………………………………………… 

………………………………………………….. (here enter full name and address of the Bidder) 

hereinafter called the Bidder of the other part for the execution of the agreement  as 

well    as    for    the    execution    of    the    work    ………………………………………… 

………………………………………………………………………………………………… 

…………………………………………………………………………………………………. 

 

 

WHEREAS      the      Government      invited      tenders      for      the      work      of      as 

 

………………………...…………………………………………………………… 

 

..………………………………………......……………………………………………… (here 

enter name of the work) by Notification No…………………………….Dated 

……………in the ………………………………………………………… 

 

AND WHEREAS Clause 39 of Instruction to Bidders (ITB) attached to the bidding document 

stated as follows. 

 

Within twenty-eight (28) days of the receipt of notification of award from the Employer, 

the successful Bidder shall furnish the Performance Guarantee for an amount equal to 5% of the 

quoted value, shall be treated as security for the proper fulfillment of the same and shall execute 

an agreement for the work in the specified form. If he fails to do this or in the case of PWD 

contract maintain a specified rate of progress (to specified in each case the tender 

documents),Performance Guarantee shall be forfeited to Government and fresh tenders shall be 

called for or the matter otherwise disposed off. If as a result of such measures due to the default 

of the Bidder to pay the requisite deposit, sign contract or take possession of the work any loss to 

Government due to the same will be recovered from him as arrears of revenue, but should it be a 
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saving to Government, the original Bidder shall have no claim whatever to the difference. 

Recoveries on this or any other account will be made from the sum that may be due to the Bidder 

on this or any or other subsisting contracts or under the Revenue Recovery act or otherwise the 

Government may decide. 

In addition, a reimbursable interest free amount of 2% of the quoted value subject to a 

minimum of INR 25 lakhs shall be remitted by the successful bidder at the time of signing the 

contract, which is mandatory. 

NOW THERE FORE IN THE PRESENCE OF WITNESS it is mutually agreed as follows. 

 

1.  The terms and conditions for the said contract having been stipulated in the said tender 

form to which the Bidder has agreed a copy of which is here to be appended which forms 

the part of this agreement, it is agreed that the terms and conditions stipulated therein 

shall bind the parties to this agreement except to the extent to which they are abrogated or 

altered by express terms and conditions herein agreed to and in which respect the express 

provisions herein shall supersede those of said tender form. 

2.  The Bidder hereby agreed and undertakes to perform and fulfill all the operations and 

 obligations connected with the execution of the said contract work 

 “........................................................................................................................................ 

 ........................................................................................”. ( hereinafter the name of the 

 work) if awarded in favour of the Bidder.) 

 

1. If the Bidder does not come forward and to execute the original agreement after the said 

work is awarded and selection notice issued in his favour or commits breach of any of the 

conditions of the contract as stipulated in the bid documents, within the period stipulated 

then the Government may re-arrange the work and may result in the forfeiture of the bid 

security pursuant to clause 39.3 of ITB. 

 

2. The Bidder further agrees that any amount found due to the Government under or by 

virtue of this agreement shall be recoverable from the Bidder from his EMD and his 

properties movable and immovable as arrears of Land Revenue under the provision of the 

Revenue Recovery Act for the time being in force or in any other manner as the 

Government may deem fit in this regard. 
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IN WITNESS THEREOF SRI………… ……………………………………… 

.………………………… (here enter the name of the officers of the Department) for on 

behalf of the Governor of Kerala State and ……………………………………………………. 

………………………………………………………………………..……………………………

………………………………………………………… the Bidder have set their hand on the day 

and year first above written Signed by Sri………………………………………(officer / Officers 

of Irrigation Department) 

 

In the presence of witnesses:  

 

1. 

 

2. 

 

 

     Signed and delivered by …………………………………..(Bidder) in the presence of 

witnesses: 

 

1. 

 

2. 
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Letter of Acceptance 

 
 

[ on letterhead paper of the Employer] 

 

. . . . . . . [date]. . . . . . . 

 

To: . . . . . . . . . .[name and address of the Contractor] . . . . . . . . . .    

 

Subject: . . . . . . . . . .[Notification of Award Contract No].  . . . . . . . . . .    

 

 

This is to notify you that your Bid dated . . . .[insert date] . . . .  for execution of the . . . . . . . . . 

.[insert name of the contract and identification number, as given in the PCC]. . . . . . . . . . for the 

Accepted Contract Amount of . . . . . . . . .[insert amount in numbers and words and name of 

currency], as corrected and modified in accordance with the Instructions to Bidders is hereby 

accepted by our Agency. 

 

You are requested to furnish the Performance Guarantee, in addition to a reimbursable 

interest free amount of 2 % of the quoted value subject to a minimum of INR 25 lakhs, 

within 28 days in accordance with the Conditions of Contract, using for that purpose the of 

the Performance Guarantee Form included in Section X. Contract Forms, of the Bidding 

Document. 

 

 

 

 

Authorized Signature:   ................................................................................................................... 

 

 

Name and Title of Signatory:   ........................................................................................................ 

 

 

Name of Agency:   .......................................................................................................................... 

 

Attachment:  Contract Agreement 
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Contract Agreement 

 

THIS AGREEMENT made the . . . . . .day of . . . . . . . . . . . . . . . . ., . . . . . . ., between . . . . . 

[name of the Employer]. . . . .. . . . . (hereinafter “the Employer”), of the one part, and . . . . . [name 

of the Contractor]. . . . .(hereinafter “the Contractor”), of the other part: 

 

WHEREAS the Employer desires that the Works known as . . . ..[name of the Contract]. . . . 

.should be executed by the Contractor, and has accepted a Bid by the Contractor for the 

execution and completion of these Works and the remedying of any defects therein,  

 

The Employer and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of 

this Agreement. This Agreement shall prevail over all other Contract documents.  

(i) the Letter of Acceptance 

(ii) the Letter of Bid  

(iii) the addenda Nos ________(if any) 

(iv) the Particular Conditions  

(v) the General Conditions of Contract, including appendix; 

(vi) the Special Conditions of Contract 

(vii) the Specification 

(viii) the Drawings  

(ix) Bill of Quantities; and 

(x) any other document listed in the PCC as forming part of the Contract,  

3. In consideration of the payments to be made by the Contractor to the Employer as 

specified in this Agreement, the Contractor hereby covenants with the Employer to execute 

the Works of Desilting of Mangalam reservoir and to remedy defects therein in conformity in 

all respects with the provisions of the Contract and pay the bid price in installments vide 

Schedule of Payments of installments. 

4. The Employer hereby covenants to supply the Contractor in consideration of the 

supply of dredged material (sediments) in any form by desilting of Mangalam reservoir  to the 

contract upto the prescribed reduced levels  under the provisions of the Contract within the 

stipulated timeframe and in the manner prescribed by the Contract. 
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IN WITNESS whereof the parties hereto have caused this Agreement to be executed 

in accordance with the laws of . . . . . [name of the borrowing country]. . . . .on the day, 

month and year specified above. 

 

 

Signed by:  Signed by: 
 

for and on behalf of the Employer for and on behalf the Contractor 

in the 

presence of: 

 in the 

presence of: 

 

Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date 
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Contract Data 

 

 

Items marked "N/A" do not apply in this Contract. 
 

The following documents are also part of the Contract: Clause Reference 
 

· The Schedule of Operating and Maintenance Manuals  [41.1 of SCC] 
 

· The Schedule of Key Personnel  [8 of GCC] 
 

· The Methodology and Program of Construction & 

 Environmental Management Plan  [19.1 of GCC] 

 

· The Schedule of Key and Critical equipment to be deployed [19.1 of GCC] 

 on the work as per agreed program of construction 

 

· Site Investigation reports  [11 of GCC] 

 

The Employer is Government of India/ Government of Kerala,  

Water Resource Department  [1.1 m of GCC] 
 

The Employer is 

 

  Name:  The Superintending Engineer [1.1 m of GCC] 

 

  Address: Office of the Superintending Engineer,  

Siruvani Project Circle, 

Vadakkanthara P O, 

Chunnambuthara, 

Palakkad, Kerala, India 
 

Name of authorized Representative: The Personal Assistant to Superintending Engineer 
 

The Engineer in Charge is [1.1 n of GCC] 
 

 Name:  The Executive Engineer, Malampuzha Division, Palakkad 
 

 Address:  The Office of the Executive Engineer, Malampuzha Division, Palakkad 
 

 Name of Authorized Representative: The Assistant Executive Engineer,  

Irrigation Sub Division, Palakkad. 
 

The name and identification number of the Contract is Desilting of Mangalam Reservoir,  

 

The Works consist of Desiltation of Mangalam Reservoir, Maintenance of Environment as 

per Environment Management plan, dry excavation, wet excavation and other allied works 

related to desiltation as in Section VI Work Requirements[1.1 bb of GCC] 
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The Start Date shall be the date of issue of notice to proceed with the work. [1.1 y of GCC] 
 

The Intended Completion Date for the whole of the Works is 36 months (including rainy & 

festival season)with the following milestones:              [1.1 r of GCC] 

 

 

Milestone dates: 

 

 

 

 

Physical works to be completed 

 

 

Cumulative 

% 

Period from the date                                                                                                                                                              

of issue of                                                                                    

notice to proceed with 

the work 

 

Milestone 1 5% of the value of entire contract               5% 6    months 

Milestone 2  45% of the value of entire contract               50% 18   months 

Milestone 3  45% of the value of entire contract               95% 30months 

Milestone 4  5% of the value of entire contract               100% 36  months 

     

 
 

The following documents also form part of the Contract:  [2.3 (i) of GCC] 
 

The contractor shall submit a revised Program including Environmental Management Plan for 

the Works (in such form and details as the Engineer shall reasonably prescribe) within 18 days 

of delivery of the Letter of Acceptance.   [19.1 of PCC] 

 
 

[The program should be in adequate detail and generally confirm to the program submitted along 

with the bid in response to ITB Clause 4.3 (k). Deviation if any from the submitted documents 

mentioned in just above para should be clearly explained and should be satisfactory to the 

Engineer] 
    

The Site Possession Dates shall be:  10 days from the date of agreement. [16.1 of GCC] 
 

The Site is located at Vandazhi Village of Alathur Taluk, Palakkad.        [1.1 (v) of GCC] 

and is defined in drawings nos.  

 

The Defects Liability Period is one year from the date of certification of completion of works 

[24.1 of  GCC] 

 

Insurance requirements are as under:   [10 of SCC] 
    

  
Minimum 

Cover for 

Insurance 

Maximum deductible 

for Insurance 

(i) Works and Plant and 

Materials  

 

 Quoted amount 2 % of Minimum cover  
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(ii) Loss or damage to Equipment 
 

 10% of quoted 
amount 

2 % of Minimum cover  

(iii) Other Property 

 

 1 % of quoted 

amount 

2 % of Minimum cover 

(iv) Personal injury or death 

insurance: 

 

a) for other people; 

 

5 lakhs per 

occurrence with 

minimum four 

occurrence at 

any given time 

 

 b) for Contractor’s 

Employees 

In accordance with the statutory 

requirements applicable to India (Work 

charge Insurance) 

 

The period between Program updates shall be 30 days.   [19.3 of GCC] 
 

The amount to be withheld for late submission of an updated 

Program shall be Rs. 5,000 /-   [19.3 of GCC] 
 

The language of the Contract documents is English   [3.1 of GCC] 
 

The law which applies to the Contract is the laws of Union of India  [3.1 of GCC] 

The currency of the Contract is Indian National Rupees.  [29.1 of GCC] 
 

 

The  fine for the failure to maintain the required progress in terms of agreed time and progress 

chart, are@ 1% of contract price per week of delay or part thereof  [13.1 of SCC] 
 

The amounts of the advance payment are: vide Schedule of payment of instalments Section 

IV Bidding Forms   
 

(The advance payment will be paid to the Employer not later than first 8 days in the respective 

calendar month). 
 

 Repayment of secured advance: 
 

 The Securities shall be for the following minimum amounts equivalent as a 

percentage of the Contract Price or mentioned otherwise: 
 

 Performance guarantee for 5 per cent of bid amount plus a reimbursable interest free  

amount of 2 % of the bid amount or INR 25 lakhs whichever is higher shall be remitted by 

the successful bidder at the time of signing the contract.     [in terms of ITB Clause 39.4] 
 

 The standard form of Performance guarantee acceptable to the Employer [in terms of ITB  

39.1, 39.2]  
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*The date by which “as-built” drawings  are required is within 18  days of issue of 

certificate of virtual completion of whole work.      [GCC 32.1]  
  

 The amount to be withheld for failing to supply “as built” drawings by the date 

required is Rs.1,00,000/-                                            [GCC 32.1] 
  

 The following events shall also be fundamental breach of contract: [59.2] 
 

1. The Contractor has contravened Sub-clause 7.1 of GCC read with SCC 

and Clause 9.0 of GCC. 

2. The contractor does not adhere to the agreed construction program and 

agreed environmental management plan (Clause 19.1 of GCC) and also 

fails to take satisfactory remedial action as per agreements reached in 

the management meetings (Clause 21.2 of GCC and Clause 15.2 of 

SCC) for a period of 30 days. 

3. The contractor fails to carry out of the instructions of Engineer within a 

reasonable time determined by the Engineer in accordance with SCC 

Clause 15.2. 
 

 The percentage to apply to the value of the work not completed representing the 

Employer's additional cost for completing the Works shall be 20 percent.         [15.7 (b) of SCC] 
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Performance Guarantee (Bank Guarantee) 

Option 1: (Bank Guarantee) 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert name and Address of Employer]   

Date: _ [Insert date of issue] 

PERFORMANCE GUARANTEE No.: [Insert guarantee reference number] 

Guarantor:  [Insert name and address of place of issue, unless indicated in the letterhead] 

We have been informed that _ [insert name of Contractor, which in the case of a joint venture 

shall be the name of the joint venture] (hereinafter called "the Applicant") has entered into 

Contract No. [insert reference number of the contract] dated [insert date] with the Beneficiary, 

for the execution of _ [insert name of contract and brief description of Works] (hereinafter 

called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, a performance 

guarantee is required. 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] 

(______) [insert amount in words],
1
 such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary’s 

complying demand supported by the Beneficiary’s statement, whether in the demand itself or in 

a separate signed document accompanying or identifying the demand, stating that the Applicant 

is in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to 

show grounds for your demand or the sum specified therein.  

This guarantee shall expire, no later than the …. Day of ……,  … 
2
, and any demand for 

payment under it must be received by us at this office indicated above on or before that date.   

                                                 
1
  The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified 

in the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency(cies) of the 

Contract or a freely convertible currency acceptable to the Beneficiary. 
2
 Insert the date one year after the expected completion date as described in GC Clause 31.1. The Employer 

should note that in the event of an extension of this date for completion of the Contract, the Employer would 

need to request an extension of this guarantee from the Guarantor.  Such request must be in writing and must 

be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer 

might consider adding the following text to the form, at the end of the penultimate paragraph:  “The Guarantor 

agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year], in response 

to the Beneficiary’s written request for such extension, such request to be presented to the Guarantor before the 

expiry of the guarantee.” 
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This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, 

ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby 

excluded. 

 

_____________________  

[signature(s)] 
 
 

-
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Route map from Mangalam Dam Junction to proposed Yards 


